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Statement of Need (SON)  

C.1 Procurement Objective 
The objective of this procurement is to provide the computational and associated 
resources necessary to support continued advances in environmental modeling 
capabilities and other high-performance computing system requirements that may arise 
within NOAA and at other partner agencies. This procurement will be known as the 
NOAA Research and Development High Performance Computer System (R&D HPCS) 
acquisition. 
 
This procurement embodies a new approach that NOAA adopted to holistically manage 
its HPCS as a corporate asset.  Prior to this procurement, NOAA organizations requiring 
HPC procured them along organizational lines.  NOAA determined that its HPCS will be 
established and managed based on functional requirements.  NOAA established two 
functional requirements to meet its HPC needs: (1) Operations and (2) Applied 
Research and Development. This Statement of Need describes the functional 
requirements of NOAA’s Applied Research and Development. 
 
A primary goal of the new approach is to achieve economies of scale in conducting the 
R&D HPCS acquisition while providing maximum flexibility in the resulting contract 
document. NOAA intends to achieve economies of scale primarily through consolidation 
of requirements into fewer acquisitions.  In order to achieve maximum flexibility, NOAA’s 
intention for its R&D HPCS contract is to be broad enough in scope and to have 
sufficient reserve capability (contract ceiling) to accommodate both existing and 
unanticipated requirements. 
 
The contract supporting this acquisition consists of a four-year base period, a four-year 
option period, and a one-year option to provide for contract transition (see Section C.9.1 
for more information about the option periods).  The Government expects that initial 
delivery, for Subsystems associated with workstreams 7-9, will occur in October 2005.  
The Government expects delivery, for any additional Subsystems or Components 
associated with workstreams 1-6, will occur in October 2006.  A workstream (WS) is a 
single instance of end-to-end processing (including pre- and post-processing). 
 
The Government requires a single Contractor to be responsible for the design, 
installation, maintenance, and support of the HPCS.  The HPCS shall meet the stated 
objectives and specifications set forth in this SON and shall include all hardware and 
software necessary to operate as a complete, functional, balanced, and highly reliable 
system.  The HPCS is comprised by Subsystems that are designed to help accomplish 
NOAA’s R&D missions, as represented by workstreams.  Some of the components that 
comprise a Subsystem include: Large-Scale Computing, Development Computing, 
Post-Processing and Analysis Computing, Data Management, Hierarchical Storage 
Management, Interconnects, Software, and Visualization.  A single Contractor will serve 
as the point-of-contact for the entire HPCS, even though the HPCS may involve 
components from a number of different vendors, and potentially be located at multiple 
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sites.  Fundamentally, the Government must improve all aspects of NOAA’s computing 
environment in order to fulfill its R&D mission.  These aspects include: 
 

• High-performance computing, including large-scale computing, large-scale data 
post-processing, analysis, and visualization capabilities.  As described in this 
document and Section J, the R&D workstreams are comprised of computationally 
intensive environmental modeling applications coupled to I/O-intensive codes 
and extensive data storage. 

• Hierarchical Storage Management System (HSMS). The HSMS shall provide 
archiving capacity to meet the expected rates of data production on the HPCS. 

• Software for resource management, system administration, and application 
development. The Government requires operating systems and cluster software 
that can manage resources.  Complete and functional FORTRAN90, C, and C++ 
application development environments shall also be provided. 

• Reliability, availability, and support.  Availability of at least 96% (24 hours/day, 7 
days/week, calculated each month) has been the historical goal for NOAA’s R&D 
HPCS.  The HPCS must continue NOAA's historically high utilization of its 
computing resources.  System reliability, availability, and Contractor support are 
considered fundamental aspects of the HPCS. 

Of the annual funding, 94% will be dedicated to the components and services for the 
HPCS.  Under direction from the Government, the remaining 6% of the funds will be 
reserved to refine key areas of the HPCS or other aspects of the computing 
environment covered under the scope of the contract.  Improvements will be made for 
performance, efficiency, or usability of the overall system.  These areas may include, 
but will not be limited to, node, disk, memory, visualization, server, the network 
infrastructure, and additional support.  The amount of the reserve funds may be 
unilaterally increased by the Government at any time during the course of the contract.  
The Government is not under obligation to direct the 6% reserve to the Contractor.  Key 
areas will be identified on an as-needed basis by performance assessments, including 
an annual system performance review by the Government.  The Government and the 
HPCS Contractor will work together to identify the necessary items that will best meet 
NOAA’s computing needs.  Actual purchases for this purpose will be solely at the 
Government’s discretion. 
 
The capabilities of the large-scale computers, hierarchical storage management system, 
analysis and visualization platforms, and network bandwidth shall be well-matched in a 
way that minimizes bottlenecks to the flow of information while maximizing performance. 
Achieving this proportionality in the acquired capabilities is an essential goal of this 
procurement. The Contractor is required to provide balanced performance. 
 
The computing resources available to NOAA must meet its scientific needs throughout 
the life of the contract, so the Government requires a phased delivery of all components 
of the HPCS.  The initial delivery of the HPCS must provide an increase over current 
capabilities in computational throughput for NOAA R&D.  At least one significant 
upgrade to the sustained throughput must be provided during the base contract period, 
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with archiving and other HPCS capabilities increasing commensurately.  Individual 
components of the HPCS need not be upgraded simultaneously. 
 
The provisions of this SON establish the Government’s minimum acceptable capabilities 
of the HPCS based on NOAA's experience in performing its mission.  However, 
innovation in proposed high-performance solutions is encouraged.  Newer technologies 
or an approach different from that presented here may provide opportunities to further 
increase performance or enhance efficiency. 

C.2 Background and Purpose 
The mission of the National Oceanic and Atmospheric Administration (NOAA) is to 
understand and predict changes in the Earth’s environment and to conserve and 
manage coastal and marine resources to meet our Nations’ economic, social, and 
environmental needs. NOAA's mission is embodied in its four strategic goals: 
 

• Protect, restore, and manage the use of coastal and ocean resources through 
ecosystem-based management. 

• Understand climate variability and change to enhance society's ability to plan and 
respond. 

• Serve society's needs for weather and water information. 
• Support the Nation's commerce with information for safe, efficient, and 

environmentally sound transportation. 
 
In support of NOAA’s mission and goals, NOAA conducts research and gathers data 
about the global oceans, atmosphere, space, and sun, and applies this knowledge to 
science and services that touch the lives of all Americans.  
 
The ability to “predict changes in the Earth’s environment” depends primarily on a 
diverse set of environmental models, requiring considerable computational resources. 
These models are developed through research and development (R&D) efforts within 
NOAA that occur primarily at three organizations: Office of Oceanic and Atmospheric 
Research’s (OAR) Forecast Systems Laboratory (FSL), located in Boulder, Colorado; 
National Weather Service’s (NWS) National Centers for Environmental Predictions 
(NCEP), located in Camp Springs, Maryland; and OAR’s Geophysical Fluid Dynamics 
Laboratory (GFDL), located in Princeton, New Jersey.  Computational modeling 
continues to emerge throughout NOAA and is germane to the daily operation of many of 
its laboratories.  Organizations such as the Pacific Marine Environmental Laboratory 
(PMEL), Climate Diagnostics Center (CDC), Aeronomy Laboratory (AL) and Air 
Resources Laboratory (ARL) use models for study of atmosphere, ocean, climate, air 
quality and ecosystem behavior. 

C.3 Current NOAA R&D HPCS 
The current HPCS is comprised of three Subsystems with components that include an 
IBM Power 4 cluster; a Linux cluster of Intel Xeon processors interconnected by 
Myrinet; and SGI Origin 3800, Origin 3900 and Altix systems.  The entire HPCS 
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includes over 7.5 PB of storage capacity and greater then 15 million files.  See 
Appendix A for a more complete description of the current HPCS. 

C.4 Benchmarks 

C.4.1 Workstream (WS) Profile 
As previously mentioned, a workstream (WS) is a single instance of end-to-end 
processing (including pre- and post-processing).  The set of instances of a given 
workstream within the Throughput Benchmark (see Section J) represents a set of 
jobs with similar characteristics within NOAA’s current HPC infrastructure.  NOAA’s 
R&D HPCS Project Team defined 9 representative workstreams.  See Section J for 
more complete descriptions of representative workstreams. 
 
WS1 CM2-ESM Coupled Earth System Model 
WS2 CM2-HR Coupled High Resolution Global Model 
WS3 HIMF Very High Resolution Ocean Model 
WS4 EMTB Environmental Modeling Test Bed 
WS5 CMDC Climate Model Development and Calibration 
WS6 DAD Data Assimilation Development 
WS7 RUC Rapid Update Cycle 
WS8 WRF-CHEM Weather Research and Forecast w/ atmospheric chemistry 
WS9 WRF-SI Weather Research and Forecast w/ static initialization 

C.4.2 Benchmark Performance 
Within a workstream’s funding profile (see Section C.4.3), the Government requires 
the maximum System Life Throughput (SLT) utilizing a balanced solution for each 
workstream in the contract period.  The Government considers every workstream to 
be of equal importance and expects significant performance increases for all of 
them. 
 
The benchmark is comprised of a set of application workstreams. Each workstream 
is a sequence of steps designed to represent the complete end-to-end execution of 
a single modeling application used in NOAA R&D.  Each workstream may contain 
multiple applications with a mix of compute-bound and I/O-bound codes.  The 
Contractor shall minimize the execution time of each workstream and maximize the 
overall throughput when multiple workstreams are run concurrently, as described in 
Section J. 
 
SLT is the metric of system performance for each workstream.  The workstream SLT 
is a measure of system performance and availability integrated over time.  See 
Section C.6.1.2 for more on workstream SLT. 
 
The workstreams were baselined on three different computer systems.  WS1 - WS3 
were baselined on NOAA’s Origin 3000 HPC in Princeton, NJ; WS4 - WS6 were 
baselined on NOAA’s IBM Power 4 Regatta H HPC in Washington, D.C.; and WS7 - 
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WS9 were baselined on NOAA’s Xeon-based HPC cluster in Boulder, CO.  Further 
details of these workstream baselines can be found in Section J. 
 
The Government can most effectively use performance increases that are 
implemented at regular, but not too frequent intervals during the contract.  Further, 
the Government would have difficulty using disproportionately high performance 
delivered either very early or late in the contract period.  Accordingly, a given 
workstream should receive no more than two (2) performance upgrades during 
either the base or option periods. 
 
The Government will evaluate performance increases in terms of the performance 
baseline described in Section J.  The initial deliveries for WS7 - WS9 are required in 
Q1FY2006, the initial deliveries for WS1 - WS6 are required in Q1FY2007.  The 
Government requires maximum System Life Throughput obtained by at least one 
significant mid-life performance upgrade during both the base and option periods.  It 
is desirable that the mid-life performance upgrades for the base period for WS7 – 
WS9 occur between Q4FY2007 and Q1FY2008 while WS1 – WS6 performance 
upgrades should occur between Q2 and Q3FY2008. 
 
Benchmarking for system upgrades shall be handled as follows: 
 

• Benchmark revision is required at the option period upgrade (see Section 
C.9.1 for information on the option period upgrade). 

 
• Benchmarks may change by mutual agreement between Government and 

Contractor at mid-life upgrades. 
o If a new benchmark is not defined, further changes to the benchmark 

software for performance will be allowed only at the discretion of the 
Government. 

o Further, any software changes that are allowed will be used to create a 
new baseline with respect to the existing system. 

o Thus, a performance increment is always defined with respect to a 
constant set of source code across the change. 

 
• Revised workstream benchmark codes and performance baseline data must 

be delivered by the Government to the Contractor no later than 6 months prior 
to delivery of an upgrade. 

 
• Throughput and Scaling performance data shall be reported as described in 

Section J: 
o Throughput and Scaling values with class A changes only. 
o Any additional Throughput and Scaling values with class B, C and D 

changes. All such changes will be evaluated for risk and approved in 
the same manner as the RFP response. 
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• The configuration management (CM) process will be utilized as the forum to 
discuss scientific advancement as it relates to model performance as well as 
software architecture changes to accommodate the new science. In the 
context of the site-specific CM meetings, this framework will keep both 
Government and Contractor personnel up to date with desired future trends 
and aid the benchmark revision process. Among other items, the CM forum 
will be used by the Contractor to suggest benchmark code changes to NOAA 
technical staff for technical evaluation. 

 

C.4.3 Funding Profile 
Table I shows the projected funding levels associated with each workstream.  These 
levels indicate current estimates of NOAA support for the programs represented by the 
workstreams.  Offerors are expected to use this information in establishing performance 
goals for the benchmark.  The offered configuration should provide flexibility to the 
Government to meet changing priorities throughout the contract period.  The funding 
begins for workstreams 7-9 in FY2006.  The funding for the remaining workstreams will 
begin in FY2007.  The Government requires 6% of the cumulative annual “Total” 
funding amount (the far right-hand column) cited in Table I below be reserved.  Based 
on information provided by the Contractor, the Government will evaluate proposals to 
verify that workstream performance is appropriate to the funding profile. 

 
The available funding level for the one-year extension options is anticipated to be 
approximately half of the normal yearly expenditures.  More information about the 
extension options can be found in Sections C.9.2 and C.9.3. 
 

Table I - Funding Profile in $Millions (shown before 6% reserve is removed) 
  WS1 WS2 WS3 WS4 WS5 WS6 WS7 WS8 WS9 Total 

FY2006       $1.3 $1.0 $0.7 $  3.0 
FY2007 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 
FY2008 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 Ba

se
 

FY2009 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 
FY2010 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 
FY2011 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 
FY2012 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 O

pt
io

n 

FY2013 $4.0 $6.0 $4.0 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $ 22.8 
Total  $28.0 $42.0 $28.0 $13.531 $13.531 $13.538 $10.4 $ 8.0 $ 5.6 $162.6 

C.5 HPC Subsystem Components 

C.5.1 Computing Requirements 

C.5.1.1 Large-Scale Computing (LSC) Component 
The Contractor shall provide a Large-Scale Computing (LSC) component at a 
substantial increase in sustained throughput over NOAA’s current supercomputers 
described in Appendix A.  Sustained throughput shall be measured by a 
throughput benchmark (see Section J) comprised of workstreams that are 
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surrogates for NOAA's expected future workload.  The metric of performance for 
the LSC is based on sustained throughput.  The scalability of the computational 
platform(s) shall be measured by a benchmark designed to reveal the performance 
and scaling characteristics of individual codes as they are executed on different 
processor counts.  The scalability measure will assist the Government in 
evaluating performance projections. 

It is required that whenever any set of resources (such as a cluster node) in the 
LSC fails, batch jobs using those resources must be capable of being rerun without 
user intervention.  In this situation, only interactive sessions hosted on the failed 
resources will be lost, and the Subsystem must allow users to continue to be able 
to login interactively. It is desirable that failover be to processors that are binary-
compatible with and running the same operating system and level as the failed 
processors.  The capability of the LSC to operate in degraded mode during repairs 
is required.  It is desirable that the LSC have no single point of failure.  The 
Government requires an availability level (defined in C.6.1.2) of at least 96% on 
every Subsystem in the R&D HPCS. 

At least one substantial upgrade to the sustained throughput of the LSC, as 
measured by a throughput benchmark, shall be provided during the base contract 
period.  This has traditionally been considered the mid-life upgrade. 

C.5.1.2 Interactive Component 
For each LSC Subsystem, binary compatible interactive development resources 
shall be provided.  The interactive environment shall have the same software 
environment as the LSC Subsystem.  The interactive resource should represent 
5% to 15% of the LSC component.  It is desirable that the amount of interactive 
resource available is adjustable by the Resource Management Software (see 
Section C.5.3.1) without a system reboot. 

The Government desires that the operation of interactive resources have a minimal 
impact on the batch production resources and vice-versa.  It has been NOAA's 
experience that the nature of interactive R&D work creates resource contention 
with batch production jobs, and batch production jobs slow interactive response 
time.  The Government desires the ability to reassign batch production resources 
to interactive work, and vice versa, without a reboot or a restart to the batch 
system. 
 
The Government desires early access to the interactive resources for training, 
software porting and tuning, and OS and application configuration testing.  Early 
access to initial system delivery and subsequent system upgrades (with some 
Contractor provided engineering assistance) up to 6 to 9 months in advance of 
delivery is desirable. 
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C.5.1.3 Post-Processing and Analysis Component 
Some of the HPC Subsystems described in Appendix A execute compute-bound 
and I/O-bound codes separately. For example, the climate computing resources, 
located in Princeton, use a Large Scale Cluster for the former and an Analysis 
Cluster, configured for very large sustained I/O, for the latter.  The Contractor shall 
provide resources that can efficiently execute both types of codes, with the goal of 
minimizing the execution time of each workstream and maximizing the overall 
throughput when the workstreams targeted for that subsystem are run 
concurrently. 

C.5.2 Data Management Requirements 
The Government’s scientific data are critical assets.  As noted in section C.6, the 
Government requires the highest level of data integrity and at least 99% availability 
for access to its scientific data.  The Government requires this access to its scientific 
data in the absence of the Large-Scale Computing resources. 

C.5.2.1 Home File System (HFS) 
A Home File System (HFS) is required for each HPC Subsystem provided.  This 
file system will have small quotas and be used to store source-code, small data 
sets, and environment initialization files.  The Government desires initial HFS 
storage of several GBs per user with the ability to grow with each upgrade.  The 
HFS shall be globally visible to the specific Subsystem with which it is associated.  
If the HFS is not available, no workload can be accomplished by the associated 
Subsystems.  If no workload can be accomplished, the Subsystem will be in 
downtime, as described in Section C.6.1.  The HFS shall be backed up utilizing an 
automated method (see Section C.5.2.8). 

C.5.2.2 Fast-Scratch File System 
A Fast-Scratch file system is high-bandwidth local storage that is visible by all 
processors within a given batch job.  The Fast-Scratch file system will be purged 
frequently.  The Fast-Scratch file system will not be backed up.  Initially, per 
Subsystem, the Fast-Scratch file system shall be able to support 100 million files 
and individual files that are up to 500 GB in size.  The Government expects that 
these requirements will grow over the life of the contract. 

C.5.2.3 Long-term Scratch File System 
Long-term disk storage is a staging area for users to temporarily place files that will 
continuously be manipulated.  Large data sets that are not packed into a larger file 
are not conducive to a HSMS file system.  This file system does not need to be 
backed up and can be purged of aged data.  Initially, per Subsystem, the Long-
term Scratch file system shall be able to support 100 million files and individual 
files that are up to 500 GB in size.  The Government expects that these 
requirements will grow over the life of the contract. 
 
It is anticipated that the scientific data for WS4 – WS9 will be primarily accessible 
through the Long-term Scratch File System.  The Government requires 
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accessibility to its scientific data in the absence of the Large-Scale Computing 
resources. 

C.5.2.4 Hierarchical Storage Management System 
The Hierarchical Storage Management System (HSMS) component will be 
purchased.  The Government desires a flexible HSMS hardware configuration that 
can be changed or enhanced to optimize HSMS performance.  Upgrades to the 
HSMS shall be provided commensurate with upgrades to the computational 
resources, with overall system balance the goal.  The HSMS shall meet the 
performance requirements of the HSMS Archive benchmark given in Section 
J.1.4.4. 

The Government requires accessibility to its scientific data in the absence of the 
Large-Scale Computing resources.  It is anticipated that the scientific data for 
WS1-WS3 will be primarily accessed through the HSMS. 

The Government requires a minimum of a two-tiered storage scheme for its data 
archive, comprised of frequently accessed nearline storage (disk storage or tape 
storage robotically mounted at high speed) and offline storage (tape storage 
robotically mounted).  This will effectively satisfy the requests for scientific data that 
make up NOAA's R&D workload (as discussed in section C.4).  The HSMS 
software shall provide automatic migration between data archive tiers based on a 
combination of access time and file size.  The Government desires that files 
recalled from the offline tier automatically revert to nearline tier residency.  User-
specified migration between tiers is also desirable.  The Government desires a file 
display command, comparable to UNIX “ls –l”, which shows each file’s residency in 
the nearline or offline tier.  The Government requires a daily report, submitted to 
the COTR, of storage used by groups and users in all storage tiers. 

If disk storage is used for the nearline tier it must be fault-tolerant and sized for the 
Government’s file size distribution and data access patterns.  As it may be difficult 
to recover from disk storage failure, the Government requires all HSMS disk files to 
either have a secondary copy or a backup within 24 hours. 

The Government requires uninterrupted access to its legacy data (see Table IIIa).  
NOAA’s existing data archive for workstreams 1-3 resides on a Government-
owned, SGI/StorageTek HSMS in Princeton (see Appendix A).  This legacy HSMS 
is available to the Contractor as unrestricted GFE beginning FY2007 (see 
Appendix C).  The Government desires a transparent migration of this legacy 
archive to the new HSMS, maintaining the present filesystem image.  The 
Contractor shall make arrangements to keep this data available during the 
transition, potentially at a reduced level of performance.   

NOAA’s existing data archive for workstreams 4-6 resides on Government-owned 
StorageTek Powderhorn silos located at IBM’s facility in Gaithersburg, MD (2 silos) 
and the Government facility in Fairmont, West Virginia (1 silo) (see Appendix A).  
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These silos presently support NOAA’s Operational Central Computer System 
(OCCS) and its backup. These legacy HSMS silos are available to the Contractor 
as unrestricted GFE beginning in FY2007 (see Appendix C).  The Contractor shall 
make arrangements to keep this data available.  The Government desires a 
transparent migration of this legacy archive data to the new HSMS, maintaining the 
present filesystem image. The HSMS proposed to support workstreams 4-6 is 
required to interface with either the OCCS or its backup which are located at 
Fairmont, WV. and Gaithersburg, MD. (See C.5.2.5) 
NOAA’s existing data archive for workstreams 7-9 resides on a Government 
owned, Sun/ADIC HSMS in Boulder (see Appendix A).  This legacy HSMS will 
remain under maintenance until September 9, 2006.  At that point, the HSMS is 
available to the Contractor as unrestricted GFE (see Appendix C).  The 
Government desires a transparent migration of this legacy archive to the new 
HSMS, maintaining the present filesystem image. The Contractor shall make 
arrangements to keep this data available during the transition, potentially at a 
reduced level of performance.   

Multiple archives may be provided.  Each data archive shall be presented to the 
associated subsystem as a single filesystem.  Initially, per Subsystem, the HSMS 
shall be able to support 200 million files and individual files that are up to 1 TB in 
size.  The Government desires HSMS software comparable to the San Diego 
Supercomputer Center (SDSC) Storage Resource Broker (SRB), which 
transparently combines logically related small files into one larger “container” file in 
the archive filesystem.  More information on SRB is available at 
http://www.npaci.edu/DICE/SRB. 

The Contractor shall provide all storage media used in the HSMS.  The 
Government desires that files that haven’t been accessed in one year will be 
migrated from the nearline storage to the offline storage.  As directed by the 
Government, within 30 calendar days, the Contractor shall provide a media 
recovery service to recover data in the event of nearline or offline storage media 
failure. 

For the tape storage, the Government desires a high file positioning rate, P, with 
matching robotic mount performance.  For tape media, P (in files/hour) is given by 
the equation below.  The “average search time” must apply to the method the 
HSMS software uses to position files. 

 

)(
)3600*(

unloadrewindsearchload
nP

+++
=  

 

P = file positioning rate 
n = number of tape drives 

load = time to load a tape in sec. 
search = average search time in sec. 

rewind = average rewind time in sec. 
unload = time to unload a tape in sec. 
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For the tape storage, the Government desires several types of tape media 
optimized for the file size distribution, balancing file positioning time with file read 
time. 

The Government desires that the HSMS software provide priority scheduling of 
data recall requests, assigning high priority to certain users or to batch jobs over 
interactive sessions. 

C.5.2.5 Interfaces to the NOAA Operational Central Computer System 
(OCCS) and the Backup OCCS 
The exchange of information to and from the NOAA Operations HPC is an integral 
part of NOAA’s overall Research, Development and Operations processes; an 
objective of this procurement is to preserve and enhance the ability to execute 
such exchange of information. 

 
The data that is generated from the OCCS, and available at both Fairmont, WV, 
and Gaithersburg, MD, is required to be written to the R&D HSMS that supports 
workstreams 4-6. This data consists of the run histories from the operational 
models along with observation data that are outputs from the OCCS.  Table IIa 
shows the daily volumes that NOAA expects to be written over the life of the 
contract. Current practice is to “batch” these data and write them to the R&D 
HSMS during off-peak hours to avoid contention with other HSMS users. 

 
The OCCS backup system has a requirement to be able to both read from and 
write to the R&D HSMS that supports workstreams 4-6. The OCCS backup system 
will require similar HSMS access and latency characteristics as those that are 
described in Section J.1.4.4.3 for workstreams 4-6. This data is composed of 
model run histories and data generated from pre-operational model development 
work.  
 

C.5.2.6 Data Generation Profile 

C.5.2.6.1 Data Generation for WS1 – WS3 
NOAA’s data generation for its computational baseline for WS1 – WS3 is 
shown below: 
 
 WS1 WS2 WS3 
Baseline Data Generation 1.4 TB/day 2.6 TB/day 1 TB/day 
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Data generation for WS1 – WS3 is related to the computational increases 
related to the workstream.  Such changes shall be negotiated.  Data 
generated (d) by the workstream (i) can be calculated using the following 
equation: 
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Due to changes in the computational models, this equation may need to be 
changed throughout the life of the contract. 
 
The following example demonstrates the application of the formula above.  
Assume that during the previous system configuration period (j-1), the 
workstream was generating 1 TB of data per day and the workstream 
Benchmark time ran in 10,800 seconds.  Also assume that during the current 
system configuration period (j), the workstream Benchmark time now runs in 
7,200 seconds.  The data generation (d) for the current system configuration 
period (j) is given by: 
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C.5.2.6.2 Data Generation for WS4 – WS9 
Table II shows the projected data generation associated with WS4 - WS9 
throughout the contract period. 

 
Table II -- Data Generation for WS4 – WS9 (in TB/day) 

 WS4 WS5 WS6 WS7 WS8 WS9 Totals 
FY2006    2.4 2.2 1.6 6.2 
FY2007 2 3 2 2.4 2.2 1.6 13.2 
FY2008 4 3 4 4.8 4.4 3.2 23.4 Ba

se
 

FY2009 5 3 5 4.8 4.4 3.2 25.4 
FY2010 8 6 8 9.5 8 6 45.5 
FY2011 10 6 10 9.5 8 6 49.5 
FY2012 17 6 17 12 10 8 70 O

pt
io

n 

FY2013 24 12 24 12 10 8     90 
Option FY2014 24 12 24 12 10 8 90 
 

d = Data generated by the workstream 
B = workstream Benchmark time 
i = Workstream number 
j = system configuration period 
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C.5.2.6.3 Data Generation for OCCS and the Backup OCCS 
Table IIa shows the projected data generation for the OCCS and the Backup 
OCCS. 

 
Table IIa -- Data Generation / Access Profile for OCCS and Backup 

 OCCS (Write) Backup 
(Read) 

Backup 
(Write) 

FY2005 1.0 TB/day 0.8 TB/day 0.8 TB/day 
FY2006 1.6 TB/day 1.2 TB/day 1.3 TB/day 
FY2007 2.2 TB/day  1.7 TB/day 1.8 TB/day 
FY2008 3.2 TB/day 2.5 TB/day 2.7 TB/day 
FY2009 4.6 TB/day 3.5 TB/day 3.9 TB/day 
FY2010 6.6 TB/day 5.1 TB/day 5.5 TB/day 
FY2011 9.4 TB/day 7.2 TB/day 7.9 TB/day 

 FY2012          13.0 TB/day   10.0 TB/day 11.0 TB/day 
FY2013          19.0 TB/day  14.0 TB/day 16.0 TB/day 
FY2014         26.0 TB/day  20.0 TB/day 22.0 TB/day 

Note: The totals shown in the OCCS (Write) and Backup (Write) columns of 
this table are in addition to the totals shown in Table II (Data Generation for 
WS4-WS9). 

 

C.5.2.7 Data Retention Profile 
The data life-cycle is the expected number of years that the data from a 
workstream will be stored.  These data are all of the remaining non-scratch files 
from a given workstream.  This includes, but is not limited to, source code, input 
files, run time scripts, generated output, and analysis results. 

 
Table III -- Data Retention Table 

 Life-Cycle of the data for a given Workstream 
WS1 100% as a persistent archive. 
WS2 100% as a persistent archive. 
WS3 100% as a persistent archive. 
WS4 100% for the first year; 50% for the second year; and 15% as a persistent archive. 
WS5 100% for the first year; 50% for the second year; and 15% as a persistent archive. 
WS6 100% for the first year; 50% for the second year; and 15% as a persistent archive. 
WS7 100% for 3 DAYS; 20% for the first year; 10% for 3 years; and 5% for 8 years. 
WS8 100% for 3 DAYS; 20% for the first year; 10% for 3 years; and 5% for 8 years. 
WS9 100% for 3 DAYS; 20% for the first year; 10% for 3 years; and 5% for 8 years. 
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Table IIIa -- Data Retention Table for Legacy Data 

 Life-Cycle of the legacy data 
GFDL 100% of legacy data as a persistent archive. 
NCEP 100% of legacy data as a persistent archive. 
FSL 100% of legacy data for the first year; 50% for 3 years; and 25% for 8 years. 

 
 
The data retention profile for the data shown in table IIa is 100% for the first year; 
50% for the second year; 30% as a persistent archive. Persistent archive is 
defined as the data in the archive that will exist or remain indefinitely.   The funding 
for this storage is contained in the funding profile for workstreams 4, 5, and 6 
shown in table I. 
 
The following figure shows the accumulated data retention for WS4 – WS9.  This is 
utilizing the data generation numbers shown in Table II of C.5.2.6 and Table III of 
this section.  WS1 – WS3 cannot be shown without the computational growth 
being determined. 

Accumulated Data Retention (WS4 - WS9)
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Figure 1 - Data Retention for WS4 - WS9 
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C.5.2.8 Automated backup 
Automated backup shall be provided for all of the following: all unique system 
images on the HPCS; each Home File System (HFS); and the disk-resident 
inodes, metadata, and files on the HSMS.  Software that allows users to restore 
/home files via a graphical interface is desirable. 

For the HFS, a combination of full and incremental backups shall be made to 
robotically mounted tapes. These backups shall make it possible to restore files to 
their state on any day during the previous two calendar months. Minimal impact of 
these backups on the network load is desired. 

A history of bimonthly (every 2 months) full backups, for the previous 12 months, 
shall be produced for shelf storage. A history of annual backups shall be produced 
until the end of the HPCS system life for shelf storage.  At the Government’s 
discretion, shelf storage may be at a remote location.  It shall be possible to restore 
files from these backups until the end of the file systems for which the backups are 
made. 

All hardware and storage media used for backup shall be provided by the 
Contractor. 

C.5.3 Software Requirements 

C.5.3.1 Resource Management Software 
Efficient operation of the HPCS requires resource management that will facilitate 
use of the HPCS by NOAA’s scientists as well as provide maximum throughput for 
their workload. The Government desires to implement a variety of algorithms for 
monthly processor time or enforce different resource allocations, including disk and 
tape quotas, for users, groups, or projects on each of the HPCS Subsystems.  All 
Resource Management Software shall be provided with documentation, training, 
and an established problem resolution process.  All software licenses provided 
under this contract shall cite the Government as the licensee.   

The Government requires resource management software that provides: 

1. Batch queuing and scheduling (see Section C.5.3.2) 
2. Operating system based accounting software, comparable to Unix SVR4 

process accounting. 
3. System activity monitoring software on the LSC that shows user and system 

CPU utilization, I/O wait time, and paging activity. 
4. Disk quotas on disk space and number of files, comparable to Unix 4.3 BSD 

quotas. 

The Government desires resource management software on the LSC that provides 
software partitioning. 



SECTION C  DG1330-05-RP-1038
 

Amendment 0004 16

The Government desires the ability to test operating system and application 
software upgrades in isolation from the interactive and batch production resources 
on the HPCS. 

C.5.3.2 Batch Queuing Software 
The Government requires Batch Queuing Software to manage all HPC Subsystem 
computing resources.  The Batch Queuing Software shall be provided with 
documentation, training, and an established problem resolution process. 
 
To maintain flexibility, the Batch Queuing Software shall support execution hosts 
with heterogeneous processor architectures and operating systems. 
 
The Batch Queuing Software shall perform the following functions: 

• Spool batch job scripts when submitted. 
• Tag each job with a user-specified string that is at least 45 characters long. 
• Run parallel-processed jobs on processors dedicated to the job. 
• Create a unique scratch filesystem temporary directory for each job. 
• Provide a way for large input files to be pre-staged to the scratch filesystem 

before the job acquires dedicated processors, and for large output files to be 
post-staged after the dedicated processors are released. 

• Enforce limits on per-process cpu time, job-total cpu time, and elapsed 
(wallclock) time. 

• Track and display job-total cpu time as the job runs. 
• Provide priority-based job scheduling, allowing higher priority to be assigned 

to specific jobs, or all jobs owned by a user or group. 
• Limit the number of running jobs and monthly cpu hours used by users, 

groups, and projects or accounts. 
• For accounting purposes, tag each job with a project or account string. 
• Collect cluster-global job accounting information for each job, including: 

o the user, group, and project or account 
o the number of processors dedicated to the job 
o the job-total cpu time 
o the elapsed (wallclock) time 
o the date and time of job completion 
o NOAA specified programs identifier 

 
The Batch Queuing Software shall provide text-based displays as specified below.  
It shall be possible to create custom text-based displays, at a minimum by post-
processing the display output with text-processing tools such as awk or perl. 

• Display all cluster hosts, showing for each host 
o the host up/down status 
o the host load and resource usage 

• Display all running jobs, showing for each job 
o the host(s) the job is running on 
o the number of processors dedicated to the job 
o the job-total cpu time 
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o the elapsed (wallclock) time 
• Display all queued jobs, showing for each job 

o the number of processors requested by the job 
o the date and time the job was submitted 
o the per-process cpu time limit for the job 
o the elapsed (wallclock) time limit for the job 

• Display all job accounting records for an operator specified time window 
 
The following Batch Queuing Software features are desired: 

• Uniform access to all HPCS computing resources, through use of a single 
Batch Queuing Software package. 

• Meta-scheduling capabilities able to schedule batch jobs on multiple 
clusters over a wide-area network. 

• Priority scheduling of large jobs, keeping smaller, lower priority jobs from 
starting.  In addition, during this draining process, scheduling of small, short 
jobs, which will complete before the large job starts (backfill scheduling). 

• Job scheduling based on consumable resources such as host memory, host 
disk space, or cluster-global shared disk space. 

• Job suspend, job migration, and job checkpointing features that work for 
FORTRAN90, C, and C++ applications using the proposed parallel 
programming model. 

• Interactive use integrated with the Batch Queuing Software, which provides 
the batch execution environment to interactive sessions.  This will allow 
batch jobs scripts to be run interactively without change.  Accounting of the 
cpu time used by interactive sessions. 

 
The following Batch Queuing Software features are useful: 

• Support for the user-level commands and command options of the POSIX 
1003.2d Batch Environment standard (now part of POSIX 1003.1-2001). 

• Client software which allows job submission and displays directly from the 
Government's Linux desktop workstations without interactive login to the 
HPCS. 

• GUI-based displays. 
 

Failover capability for job queuing and scheduling shall be provided. 

C.5.3.3 Programming Environment Software 
Required application development software for each LSC, development, post-
processing and analysis Subsystem of the HPCS programming environment is 
comprised of: 

1. FORTRAN 90/95, C, C++ programming environments, including: 
a. ANSI standard FORTRAN 90/95, C, and C++ compilers 
b. macro preprocessors 
c. source-level debuggers 
d. performance profilers 
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e. support for 64-bit IEEE reals and integers 
f. support for reading and writing 32-and 64-bit IEEE floating-point formats in 
I/O operations 
g, MPI-1.1, MPI-2 I/O, MPI-2 one-sided communications (for Subsystems 
supporting parallel environments only) 
h. The make utility 

2. Facilities for source code management, including rcs and cvs. 
3. OpenMP is required to the extent that processing units share memory. 
4. The Etnus TotalView parallel debugger. 

 
Desired application software for the HPCS programming environments includes: 

    1.  parallelized, optimized numerical libraries on the HPCS 
    2.  optimized (possibly proprietary) I/O libraries. 

    3.  data conversion facilities (for example, endian conversions and conversions  
         of proprietary data formats used in the HPCS).  Data conversion facilities           
         will be required if the provided solution requires heterogeneous formats. 

C.5.3.4 Commercial Off the Shelf Software 
The Government requires sufficient software licenses, based upon the user profile, 
for the following Commercial Off the Shelf (COTS) software.  The Government 
desires that site licenses are provided. 

• Matlab (http://www.mathworks.com) 
• Mathematica (http://www.mathematica.com) 
• IDL (http://www.rsinc.com/idl/) 
• S-Plus (http://www.insightful.com/products/splus/) 
• System Performance Monitoring Tools to evaluate load balancing 

characteristics, system health, and other performance issues. 

C.5.3.5 Community Supported Software 
Required application software for the HPCS programming environments is 
comprised of: 

• GRIB libraries and utilities 
(http://www.wmo.ch/web/www/WDM/Guides/Guide-binary-2.html) 

• GNU make (http://www.gnu.org/software/make/make.html) 
• GNU tar (http://www.gnu.org/software/tar/) 
• Heirloom cpio (http://heirloom.sourceforge.net) 
• libxml (http://xmlsoft.org) 
• Environment Modules (http://modules.sourceforge.net/) 
• netCDF and udunits libraries (http://www.unidata.ucar.edu) 
• netCDF Operators (http://nco.sourceforge.net) 
• Prior to the end of the Option Period, the Government expects that its 

modeling system software will become compliant with the Earth System 
Modeling Framework (ESMF).  More information on ESMF is available at 
http://www.esmf.ucar.edu. 
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• tcsh (http://www.tcsh.org) 

Required application software for interactive use is comprised of: 
• Ferret (http://ferret.wrc.noaa.gov/Ferret/) 
• GEMPAK/N-AWIPS (http://my.unidata.ucar.edu/content/software/gempak/) 
• Ghostscript (http://www.cs.wisc.edu/~ghost/) 
• Grace (http://plasma-gate.weizmann.ac.il/Grace/) 
• GrADS (http://grads.iges.org/grads/grads.html) 
• ImageMagick (http://www.imagemagick.org) 
• NCAR graphics (http://ngwww.ucar.edu) 
• Perl (http://www.perl.com) 
• Python (http://www.python.org) 
• Ruby (http://www.ruby-lang.org) 
• VIS5D (http://vis5d.sourceforge.net) 

C.5.4 Networking Requirements 
 

The R&D HPSC requires networking services to support the following functions: 
• Receipt of data from external sources 
• Transfer of data to and from the R&D HSMS 
• Support for user activities 
• Data interface to the OCCS and backup OCCS. 

Many of these functions are supported by GFE networking services (see Appendix A 
Tables VI, VII, and VIII). Depending on the vendor implementation these GFE 
networks may have to be augmented by the Contractor to meet NOAA’s 
requirements.  
 
NOAA’s Enterprise Network Target Architecture (ENTA) is currently being 
developed.  The resulting NOAA-wide network infrastructure could be referred to as 
NOAAnet.  NOAAnet may utilize cutting edge networks such as the National 
Lambda Rail (NLR) network.  At this point in time NOAA has access rights to NLR at 
the Boulder facility.  Upon completion of this architecture, the Government may, at 
its option and at any time during this contract, require the Contractor to alter the 
WAN connection to comply with the NOAA ENTA.  Such a change will be 
negotiated. 
 
The Contractor is encouraged to be innovative in their Wide Area Network solution in 
order to optimize total system performance.  The Government desires to balance the 
Wide Area Network solution that is provided with the impact it will have on the 
interactive experience of remotely located users. 
 
The following sub-sections will provide a description of how data is currently 
received and transported as well as describing the overall networking requirements. 
 

C.5.4.1 Receipt of data from external sources 
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Initially, the available GFE WAN bandwidth will make the necessary data available 
within the Washington D.C. metro area, for workstreams 4 and 6, and to the 
Skaggs building in Boulder, for workstreams 7-8-9. 
 
The contractor shall be responsible for all WAN costs that exceed GFE (See 
Appendix A Tables VI and VII) regardless whether the connection is required to a 
Government or vendor provided facility. 
 

Table IV- Data Ingest (TB/day) 

 Required by   
WS4, WS6, 

WS7, WS8, and 
WS9 

Required by 
WS7, WS8, and 
WS9 in addition 

to that required by 
the 5 

workstreams in 
column 1 

 

Required by 
WS4 and WS6 in 
addition to that 

required by the 5 
workstreams in 

column 1 

FY2006 0.75 0.25  
FY2007 1.5 0.5 1 
FY2008 1.5 0.5 1 
FY2009 3 1 2 
FY2010 3 1 2 
FY2011 6 2 4 
FY2012 6 2 4 
FY2013 9 3 12 
FY2014 9 3 12 

 
 

Approximately 50% of the data in Table IV are accounted for in Table IIA. 
Approximately half of the data in Table IV are model data. The other data are 
observation data, which are expected to be used in data assimilation systems.  
Observation data are composed of radar data and operational and experimental 
satellite data.  Vendors shall be responsible for ensuring that the radar and other 
observational data are delivered to the appropriate R&D HPC Subsystem. 
 
Level II RADAR data is available on the Abilene network (Internet 2) and DC 
MAN. 
 
The expected data sources for the satellite data are the current satellites still in 
use at the beginning of the contract possibly including METEOSAT, GOES-10-12 
and NOAA-14-18 (both imagers and sounders) as well as NASA’s EOS-Aqua 
and EOS-Terra satellites (MODIS on both and AIRS/AMSU-A on Aqua), SSM/I 
(imager data) and SSM/IS (F16) on the DMSP satellites.  New polar orbiting 
satellite data are expected to come from NOAA-N’, NPP (sounder and imager in 
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2007), SSMIS on F17 (2005), F18 (2007), F19 (2008), F20 (2010), METOP 
(sounders and imager in 2005), NPOESS (sounders and imagers) C1 (2010), C2 
(2011) and C3 (2013).  For geostationary satellites, new sounder and imager 
satellite data will include GOES-N (2005), -O (2007), -P (2008) and – R (2012).  
All launch dates are approximate, and some need for transfer of simulated data 
streams of the same size as the actual data sets may occur up to a year prior to 
the launch dates. 
 
Provision of the data to the appropriate Subsystems does not require the same 
timeliness as for NOAA’s OCCS.  A delay of the data transfer of up to 6 hours is 
acceptable.  If the data is being delivered via vender supplied communications, at 
the discretion of the Government, further delays of the data can be counted as 
downtime.  It is required that no gaps in the data sets occur because of vendor 
supplied communications. The vendor shall notify the COTR when data are 
delayed or missing.  If using vendor supplied communications, the vendor must 
have enough bandwidth to continue the data ingest while any data that have 
been lost is being re-transmitted. 

 
 C.5.4.1.1 Data Ingest requirements for Workstreams 1-2-3 

 
While workstreams 1-3 may import data gathered through observations for   
model parameterizations (such as topography data), the models do not operate 
on observational data (i.e. there is no data "ingest" such as that associated with 
workstreams 4,6-9).  
 
The INPUT directory supplied with workstreams 1 and 2 provide an idea of how 
much data is required to run the next segment of the model. To minimize startup 
costs, workstream 3 generates an idealized set of values internally. Actual data 
sizes required to restart the workstream 3 model are on the order of the 
workstream 2, CM2-HR model.  
 
Restart and model parameter files are all located in the archive associated with 
workstreams 1, 2 and 3. 
 

 C.5.4.1.2 Data Ingest requirements for Workstreams 4 and 6 
 
 The data for WS 4 and 6 is received from the OCCS operational network. 

Observation and model data (as described in C.5.2.5) are required for use by 
workstreams 4, 6, 7, 8, and 9.  All model data will be created and will be available 
from the NOAA OCCS and DC MAN.  Satellite data will be available from the 
NESDIS CEMSCS computer that is located in Suitland, Maryland (see Appendix 
A Figure 6) and is available on the DC MAN.  The OCCS uses a small subset of 
satellite data. Table IV shows the projected input data quantities required by 
each workstream.  The data ingest for workstreams 7, 8, and 9 are similar.  The 
data ingest for workstreams 4 and 6 are similar.  About 75% of the ingest data is 
common amoung workstreams 4, 6, 7, 8, and 9. 
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 C.5.4.1.3 Data Ingest requirements for Workstreams 7-8-9 
 

The data for WS 7-8-9 is received from several sources. The DSRC has a 
satellite dish to download GOES data directly. Other data is obtained 
directly from their sources (including data sources and sinks within 
the DSRC in Boulder as well as NCAR). ETA and GFS data is received via the 
NWS telecommunications gateway (see Table IV). Data is also received from the 
AWIPS operational feed. Workstreams 7-8-9 do not have a requirement to 
access data saved to the data archived from the OCCS. 
 
C.5.4.1.4 Data Ingest requirements for Workstream 5 
 
There is no external data ingest requirement for workstream 5. All data for this 
workstream is generated internally. 

 
 
C.5.4.2 Transfer of data to and from the R&D HSMS 
 
The vendor shall provide all communications that interface with the R&D HSMS 
and all R&D HPC Subsystems and users. 
 
The vendor is responsible for providing any additional connectivity that exceeds 
GFE (see Appendix A Table VI) required by the location of a provided Subsystem.  
For example this requirement may be driven by the data generation on the LSC as 
described in the Table II in Section C.5.2.6.2 or between the post processing and 
analysis component and the data and archiving component. 
 
 
C.5.4.3 Support for User Activities 

C.5.4.3.1 User Profile 
Table V shows the percentage of HPC Resources allocated for the 
representative workstream (WSx) according to the locality of scientific users.  
This profile represents the user profile expected at the start of the contract, it may 
change over time. Scientific users do not include Computer Operators, System 
Engineers, System Administrators, and administrative users. 

Table V - Users of Workstreams by Location (shown in %) 

 WS1 WS2 WS3 WS4 WS5 WS6 WS7 WS8 WS9 
Boulder   10% 5% 5% 65% 80% 80%
Washington   80% 80% 80% 10% 10%
Princeton 96% 96% 96% 5% 10%  
Other 4% 4% 4% 5% 5% 15% 25% 10% 20%
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User activities may be grouped into the following four categories: 
1. Software and Model Development 
2. Data Browsing 
3. Model Production 
4. Model Analysis 

 
Software and model development includes activities such as code development, 
debugging and optimization as well as the scientific development of the models. 
The batch jobs submitted by this user set tend to be short, quick turnaround, but 
resource intensive (large PE counts, large data sets from archive or long term 
scratch, etc.) consistent with development of next generation models. Use of 
editors such as vi and XEMACS, the TotalView visual debugger and visualization 
tools such as GrADS and ncview characterize many of the interactive tools 
utilized by this user set. The interactive activities require good bandwidth as 
described below, and “LAN-like” moment to moment quality of service. 
 
Data browsing is an activity ubiquitous to the user environment. Tools such as 
GrADS and ncview are employed to create a graphic representation of spatial 
and time domain data used as input to the models or created as part of model 
output.   Those engaged in climate workstream activities such as WS1-3 and 5 
tend to deal with large data files 1GB to 50GB while weather workstreams such 
as WS 4, 6 and 7-9 with files under 1GB. Such activities require good bandwidth 
as described below and “LAN-like” moment-to-moment quality of service. As a 
further distinction, climate data browsing is generally an “unstructured” activity 
(i.e. it’s not generally known in advance what data will be accessed) while 
weather data browsing can be viewed as “structured” (i.e. the desired datasets 
are known in advance). 
 
Model production is characterized by data staging and model runs generally via 
the submission of batch scripts. This activity includes post processing such as 
that for WS1-3, 5 and 8 as well as production of graphics files such as that 
associated with WS7-9. These production runs can be relatively few, medium to 
long running, self re-submitting jobs such those characterized by WS1-6 or many 
short jobs such as WS7-9. 
 
Model analysis is characterized by structured and unstructured data browsing 
and well as interactive and/or batch jobs to produce verification statistics. 
 
File editing is a ubiquitous activity generally not requiring high bandwidth, but 
high moment-to-moment quality of service.  Sufficient network bandwidth and 
quality of service shall be supplied to meet all file editing, data browsing and 
interactive debugging requirements concurrently.  The proposal should clearly 
indicate how the requirements for data browsing, interactive debugging and file 
editing at the required frame rates per second and quality of service will be met.  
Testing of the data browsing, interactive debugging and file editing requirements 
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will proceed throughout the acceptance period with periodic monitoring 
throughout the contract. 

 

C.5.4.3.1.1 User Profile for WS7 – WS9 
NOAA has approximately 200 scientific user accounts associated with these 
workstreams.  Approximately 75% of those users are located at the David 
Skaggs Research Center (DSRC), in Boulder, CO.  The remaining 25% are 
scattered across the country.  There are approximately 40 users engaged in 
software and model development, 80 users engaged in data browsing 
roughly 30% of their time, 15 users engaged in model production and 60 
users engaged in model analysis. Data browsing tends to be of the 
unstructured type using NCAR graphics (NCL and user applications built 
with NCAR graphics library), Ncview, IDL (interactively and applications), 
GemPAK, Vis5D, and others.  Some of these data-browsing activities 
involve viewing single frame images while others utilize loops of fields over 
time as well as interactive 3D manipulations.  These visualization tools are 
X-window based applications producing 24bit RGB images. Typical 
resolutions range between 800x600 and 1280x1024.  At the time of the 
initial delivery of resources supporting WS7-9, a minimum of 40 
simultaneous data browsing sessions producing graphics files to be 
animated by GFE workstations on the LAN in Boulder, CO shall be 
supported. The files produced will be up to 150 frames and should be 
delivered to the user's GFE workstation in less than two minutes after the 
generation of the graphics files is completed. Additionally, a minimum of 6 
simultaneous interactive TotalView debugger sessions shall be supported 
with LAN-like interactive use for the Boulder, CO user set. 

C.5.4.3.1.2 User Profile for WS4 – WS6 
NOAA has approximately 200 scientific user accounts associated with these 
workstreams.  Approximately 80% of the users reside in the Washington DC 
metropolitan area.  The remainder is spread across the country with some 
concentration at the NOAA labs in Princeton, Boulder and Miami.  There are 
approximately 50 users engaged in software and model development, 70 
users engaged in data browsing roughly 20% of their time, 10 users 
engaged in model production and 70 users engaged in model analysis. Data 
browsing tends to be of the structured type on files 1GB or less using 
GrADS.  GrADS is an X-window based application producing 24bit RGB 
images with the number of pixels equal to the resolution of the model under 
study.  The data from WS4 (WRF-NMM) produces images at a resolution of 
501x233; WS5 (GFS) produces images at a resolution of 384X190; WS6 
(GSI) produces images at a resolution 768X384.  GSI provides an example 
of the requirement at the high end.  The files produced will consist of up to 
150 frames and should be delivered to the user's GFE workstation in less 
than two minutes after the generation of the graphics files is completed.  At 
time of initial delivery of resources supporting WS4-6, a minimum of 30 
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simultaneous data browsing sessions shall be supported for the 
Washington, DC user set.  Additionally, a minimum of 8 simultaneous 
interactive TotalView debugger sessions shall be supported with LAN-like 
interactive use for the Washington, DC user set. 
 

NOAA will provide the connection between the DC MAN and users at the 
NOAA Science Center. NOAA will provide the connection between the DC 
MAN and users at the future NOAA facility in College Park, MD. NOAA will 
provide the connections from the DC MAN to both facilities during the move 
transition period. 
 

C.5.4.3.1.3 User Profile for WS1 – WS3 
NOAA has approximately 215 active (used in the last 90 days) scientific 
user accounts associated with these workstreams.  Of the 96% of the 
Princeton users, approximately 35% are located on Princeton University’s 
campus and are connected to NOAA’s laboratory via high-bandwidth 
connectivity (see Section C.10.4.1).  The remaining, approximately, 60% of 
the active accounts are users at NOAA’s lab in Princeton.  There are 
approximately 30 users engaged in software and model development, 80 
users engaged in data browsing roughly 25% of their time, 12 users 
engaged in model production and 80 users engaged in model analysis.  
Data browsing tends to be of the unstructured type on files 1GB to 100GB 
using GrADS and ncview.  Ncview is an X window based application 
producing 24bit RGB images with the number of pixels equal to the 
resolution of the model under study.  The archive is currently mounted to 
each user workstation over the LAN.  Thus, ncview may, run as a local 
application on the workstation, transferring the data from the file sitting on 
the archive staging disk.  Some users currently prefer to copy the whole 
data file over the LAN to local storage on their workstation, again running 
ncview on the user workstation.  Still others run ncview from a session 
logged onto the Analysis cluster (see Section C.10.2.3) directly in their 
/archive directory, thus sending a series of RGB frames over the LAN.  The 
data from WS1 (CM2-ESM) produces images at resolutions of 144X90 
(atmosphere and land) and 360X200 (ice and ocean); WS2 (CM2-HR) 
produces images at resolutions of 288X180 (atmosphere and land) and 
1080X840 (ice and ocean); WS3 (HIMF) produces images at resolution 
2160X680.  HIMF provides an example of the requirement at the high end.  
At the benchmark resolution, a HIMF global field is approximately 1.47 
million – 64-bit real values; the netCDF data file containing the field may be 
10-100GB.  A single image produced from this field by ncview is read, 
transferred and rendered in about 1.5 seconds producing an RGB image 
approximately 4.4MB in size.  After initial rendering, an image rate of 15 
frames per second implies an uncompressed data rate of 66MB/sec to the 
display.  The Contractor is free to offer compression technology compatible 
with the user toolset which might reduce WAN/LAN requirements. 
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At time of initial delivery of resources supporting WS1-3, a minimum of 30 
simultaneous data browsing sessions shall be supported for the Princeton, 
NJ user set.  Note that within the time frame of initial delivery, the LAN 
supporting the Princeton, NJ user set is anticipated to be gigabit Ethernet.  
Additionally, a minimum of 10 simultaneous interactive TotalView debugger 
sessions shall be supported with LAN-like interactive use for the Princeton, 
NJ user set. For information concerning the current SAN and LAN 
supporting these activities, see Section C.10.3.2.3. 

 
 
C.5.4.4 Data Interface to the OCCS and Backup OCCS 

 
Data must be transferred from the OCCS to the R&D HSMS. The OCCS may be in 
Fairmont, WV or Gaithersburg, MD at any given time (when backup and operations 
functions are exchanged).The backup OCCS must be able to write data to and 
read data from the R&D HSMS that supports workstreams 4-5-6. NOAA will 
provide transport for all data written from or read to these systems between these 
systems and the DC MAN.The vendor shall be responsible for the data transport 
between the HSMS supporting these functions and the DC MAN. 

C.5.5 IT Security Requirements 
To assure an adequate level of protection for in-house or commercially maintained 
IT systems, NOAA maintains all systems consistent with government-wide laws and 
regulations. The Office of Management and Budget (OMB) Circular A-130 requires 
all federal agencies to plan for the security of all IT systems throughout their life 
cycle.   OMB Circular A-130 requires agencies to implement and maintain a program 
to assure that adequate security is provided for all agency information collected, 
processed, transmitted, stored, or disseminated in general support systems and 
major application. It further directs each agency to implement policies, standards, 
and procedures that are consistent with government-wide policies, standards, and 
procedures issued by the Office of Management and Budget (OMB) and Department 
of Commerce (DOC).  OMB Circular A-130 also establishes a minimum set of 
controls to be included in Federal automated information security programs and 
assigns Federal agency responsibilities for the security of automated information. 
 
At a minimum, agency programs shall include the following controls in their general 
support systems and major applications: 

• Assignment of Responsibility for Security. 
• System Security Plan consistent with guidance issued by the National 

Institute of Standards and Technology (NIST) to include: 
o Rules of Behavior/Application Rules. 
o Training. 
o Personnel Controls. 
o Incident Response Capability. 
o Continuity of Support/Contingency Planning. 
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o Technical Security/Controls. 
o System Interconnection/Information Sharing. 
o Public Access Controls as required. 

• Scheduled Review of Security Controls commensurate with the 
acceptable level of risk to the system. 

• Authorize Processing (Certification and Accreditation). 
 

The Federal Information Security Management Act of 2002 (FISMA), (HR 2548 E-
Government Act, TITLE III – INFORMATION SECURITY, SEC. 301. INFORMATION 
SECURITY), addresses the program management and evaluation aspects of IT 
security. 
 
Additionally, NOAA follows the US DOC Manual of Security Policies and 
Procedures, the US DOC IT Security Program Policy and Minimum Implementation 
Standards, as well as NOAA OCIO Policies and Directives.  
 
More information can be found at:  

• http://www.cio.noaa.gov (NOAA CIO web-site)  
• https://www.csp.noaa.gov (NOAA IT Security Office web-site)  
• http://www.osec.doc.gov/cio/oipr/ITSec/ITSECDOC1.HTM (DOC IT Security 

Program Office web-site) 
• http://csrc.nist.gov/policies/ (NIST Federal Requirements) 
• http://csrc.nist.gov/publications/nistpubs/index.html (NIST Guidelines) 

 
In order to maintain a consistent security posture across potentially multiple sites, 
the Contractor shall be required to implement DOC/NOAA equivalent Patch 
Management, Change Management, and Perimeter Protection procedures for each 
processing site.  These procedures shall be documented and maintained as part of 
the required NIST SP 800-37 Certification and Accreditation (C&A) package.  All IT 
equipment delivered as part of this procurement is to be considered a Government 
computing resource, regardless of its location or actual owner. The Government will 
initiate the C&A package for this system and then transition maintenance of the 
security documentation to the Contractor after delivery and acceptance. The 
Contractor may also elect to employ equipment which is not part of the delivery for 
use in remotely diagnosing, monitoring, or managing the delivered system. If this 
Contractor-owned equipment has any special access or trust relationship with the 
delivered system, then the Contractor must initiate and maintain any appropriate 
C&A documentation for this equipment as a separate Government system, as 
specified in Section H.16. 
 
Although the R&D HPCS will be managed as a single system regardless of physical 
location, it is expected that multiple sites must rely on public Internet infrastructure 
for inter-site communication.  Special care must be taken to secure inter-site 
communication over an untrusted network, and mitigate the risks associated with the 
inherent trust relationships required for full R&D HPCS integration. 
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While the Government may provide some measure of physical or network perimeter 
protection for the system, the Contractor shall be responsible for implementation of 
IT Security for the delivered solution in accordance with DOC and NOAA policies.  In 
instances where communication or interaction is required across system boundaries, 
standard (NIST SP 800-47) interconnection agreements will define the security 
responsibilities and procedures for all parties involved. 
 
All solutions shall comply with all DOC and NOAA security policies.  Industry best 
practices will be used to increase the security posture of the system beyond the 
DOC and NOAA policy requirements. NIST guidelines/practices are preferred 
industry best practices.  For planning purposes, the R&D HPCS system will be 
designated as NOAA Mission Critical, with a FIPS 199 security categorization of 
{(confidentiality, low), (integrity, moderate), (availability, moderate)}.  The resulting 
moderate-impact level designation may then be used to select recommended 
controls from NIST SP-53 (“Recommended Security Controls for Federal Information 
Systems”).  However, the final system categorization will be determined through 
development and approval of the System Security Plan (SSP). 
 
The following Commerce Acquisition Regulation (CAR) security clause is applicable 
to this contract: 
 
Security Processing for Contractor/Subcontractor Personnel Working on a 
Department of Commerce Site (Low and Moderate Risk Contracts) (CAR 1352.237-
72 (MAR 2000) 
 
Security Processing Requirements 
 
(1)  U.S. Citizens Working on DoC Site 
 
All contractor (and subcontractor) personnel proposed to work on the premises of a 
Department of Commerce site for 180 days or more must undergo security 
processing by the Department’s Office of Security (OSY) to be eligible to work on the 
site.   
 
(2)  Foreign Nationals (Non-U.S. Citizens) 
 
Regardless of anticipated length of on-site work, all foreign nationals to be employed 
under this contract must: 
 
Have legal visa status with the Immigration and Naturalization Service (INS); 
Have advance approval from the serving Security Officer in consultation with the 
Office of Security. 
 
b. Submittal Requirements – U.S. Citizens 
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(1)  Duration of Onsite Work:  180 to 364 days (between 6 months and 1 year) 
 
For individuals who will be performing work on a DoC site between 180 and 364 
days, the Department will perform a Special Agreement Check (SAC).  The scope of 
the SAC will include checks of the Security/Suitability Investigations Index (SII), 
other agency files (INVA), Defense Clearance Investigations Index (DCII), FBI 
Fingerprint (FBIF), and the FBI Information Management Division (FBIN). 
 
The contractor must complete and submit the following form to the Contracting 
Officer’s Technical Representative (COTR): 
 
  Form FD-258 (Fingerprint Chart) 
 
Copies of this Form can be obtained from the COTR.  Upon receipt of the FD-25, the 
COTR will complete form OFI 86C (Special Agreement Check) and will forward both 
to the operating unit Security Officer.  The Security Officer will advise the COTR 
whether work can commence prior to suitability determination, based on the 
specifics of the situation.  The COTR will notify the Contractor of an approved 
contract start date as well as favorable findings of the suitability determination. 
 
(2)  Duration of Onsite Work:  365 days (1 year) or more 
 
Individuals proposed to perform work on a DoC site for 1 year (365 days) or more 
are required to have a NACI check (National Agency Check Plus  Written Inquires). 
 
The Contractor must complete and submit the following forms to the Contracting 
Officer’s Technical Representative (COTR): 
   
Standard Form 85P (SF-85P, Questionnaire for Public Trust Positions), and FD-258 
(Fingerprint Chart). 
 
Copies of these Forms can be obtained from the COTR.  Upon receipt of the 
required forms, the COTR will forward the forms to the operating unit Security 
Officer.  The Security Officer will advise the COTR whether work can commence 
prior to suitability determination, based on the specifics of the situation.  The COTR 
will notify the Contractor of an approved contract start date as well as favorable 
findings of the suitability determination  
 
c. Submittal Requirements – Foreign Nationals 
 
All Foreign nationals proposed to work on a DoC site will be subject to a Special 
Agreement Check (SAC) to determine whether the foreign national has official legal 
status in the United States. 
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The Contractor must submit the following forms to the COTR for all foreign nationals 
proposed to work on a DoC site: 
 
  FD-258 (Fingerprint Chart) 
Form OFI 86C (Special Agreement Check) with signature authorization for release of 
information  
 
Copies of these Forms can be obtained from the COTR.  Upon receipt of the 
required forms, the COTR will forward the forms to the operating unit Security 
Officer.  The COTR will notify the Contractor of favorable findings and will notify the 
Contractor regarding an approved date to commence work under the contract.  
 
d. Suitability Updates 
 
Any individual (including foreign nationals) processed on the form OFI-86C (Special 
Agreement Check) who stays on the contract over 364 days will be required to have 
a NACI complete suitability check to stay on the job site. 
 
e. Notification of Disqualifying Information 
 
If OSY receives disqualifying information on a contract employee, the Contractor, 
upon notification of such by the Contracting Officer, must immediately remove the 
employee from duties which require access to DoC facilities. 
 
 Individuals may be barred form working on the premises of a facility for any of the 
following: 
 
 (1) Conviction of a felony or a crime of violence or of a misdemeanor involving 
moral turpitude. 
 
 (2) Falsification of information entered in security screening forms or on other 
documents submitted to the Department. 
 
 (3) Improper conduct once performing on the contract, including criminal, 
infamous, dishonest, immoral, or notoriously disgraceful conduct or other conduct 
prejudicial to the Government regardless of whether the conduct directly related to 
the contract. 
 
 (4) Any behavior judged to pose a potential threat to departmental personnel or 
property. 
 
Failure to comply with the requirements may result in termination of the contract.   
Compliance with these requirements shall not be construed as providing a contract 
employee clearance to have access to classified information.   
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C.5.6 Facilities Requirements 
The Contractor shall provide a facilities proposal for housing the proposed 
equipment to meet the Government’s requirements over the life of the contract.  
Contractors may use any of the following to meet the Government’s needs:  Any of 
the available Government facilities (as described in Section C.11), either as is or 
with modifications; Contractor-provided facilities; or a combination of Government 
facilities and Contractor facilities.  The Contractor shall provide details of their 
proposed facilities solution in the Facilities Proposal that they include in their 
submission. 

C.5.6.1 Government-Provided Facilities 
Contractors may use the Government-furnished facilities offered at the NOAA 
locations in Boulder, CO, Princeton, NJ, and Greenbelt, MD, which are described in 
Section C.11.  Section C.11.11 indicates the Government-supported resources that 
are projected to be available, beginning at the times indicated and provided under 
the assumptions indicated in that section.  If Contractors require additional facility 
resources at these locations beyond what is indicated, they must provide a 
modification plan in their proposal that indicates proposed changes, with schedules, 
for the work to be done. The modification plan must be in accordance with site 
restrictions.  
 
Contractor use of the Government-supported resources assumes the following 
conditions apply: 
 

• The Government is responsible for delivering the indicated facilities resources 
(although the Contractor will be responsible for paying power utility costs in 
accordance with Section H.19).  Because of this, any lost system time caused 
by environmental outages or facility failures will be recorded as null time for 
availability calculations. 

 
• The Contractor is responsible for the funding of any facility modifications (e.g., 

new electrical equipment, plumbing, additional air conditioning equipment) 
needed to install and support the proposed systems, and to obtain facility 
resources in excess of what the Government makes available as indicated in 
Section C.11.11.  The Contractor will also be responsible for carrying out the 
facility modifications at facilities such as the Princeton facility where the 
contractor is permitted to perform the build-out; for these facilities, the 
Contractor must include a description of these modifications, including 
schedules, as part of its Facility Proposal. 

 
• Any new facility equipment (e.g., air handlers, chillers, UPSs, or switchgear) 

or building modifications will become the property of the owner of the facility, 
with the exception of UPS equipment at PRTN.  The new facility equipment 
will be maintained by the owner of the facility, unless otherwise negotiated 
with the Contractor.  However, UPS equipment at PRTN, either GFE or 
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vendor-owned, that is used to support systems under this contract shall be 
maintained by the Contractor.  All other UPS equipment will be maintained by 
the Government or the facility owner. 

 
• If the Offeror chooses to use the computer-conditioned space at the 

Greenbelt site, hereafter referred to as GRBLT site, it shall include a per 
annum cost of $130,000 in its price proposal for use of the space, beginning 
in October 2006.  This cost shall be in addition to the electric utility costs as 
prescribed in Section C.11.3.2 and Section H.19. 

 
• For the GSA-managed facilities, BLDR-1 and BLDR-2, in which the any 

facility modifications must be paid to the facility manager by the Government 
prior to the work being contracted for and performed by the facility manager 
(e.g., GSA), the Government shall be fully reimbursed by the Contractor for 
the work to be performed through credits against the contract that do not 
extend beyond the fiscal year in which the expenditures are made by the 
Government. 

  
For any facility modifications to be made, the Contractor must follow the following 
procedures that are specific to each of the indicated sites: 
Boulder, CO 
The David Skaggs Research Center (DSRC) is owned by the Government and 
operated by the General Services Administration (GSA).  Because of this, all 
building modifications are subject to GSA Regulations, thereby requiring that GSA 
contractors carry out these modifications.  Therefore, any facilities modifications will 
require that funds be held back from the contract for transfer to GSA for any 
changes to be made to GSA properties.   
 
Close coordination with the DSRC landlord, U.S. General Services Administration 
(GSA), will be required if any building modifications are required. Costs will include 
normal GSA overhead charges plus project management oversight. All modifications 
must meet standard building codes as dictated by GSA. The Contractor is advised 
that, because of the long implementation delays for large projects (see table below), 
facility modifications, at least during the first year of the contract, should be limited to 
small projects such as power receptacle changes. Large facility modifications will 
require substantial lead-time to complete 
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Examples of Boulder Facility Modifications (Estimations ONLY) 
Small Facility Modifications 

Modification Estimated Cost1 Estimated 
Time Required 

Power Receptacle Relocation (per receptacle) $1500 60 Days 
Power Receptacle Alteration (per receptacle) $2000 60-90 Days 
   

Large Facility Modifications 
Additional Chiller and Cooling Tower $1.2 Million 8 to 10 Months 
Additional Emergency Generator $1 Million 8 to 10 Months 
   
1 Note: Costs include installation, support equipment and associated building 
modifications. Costs do not include environmental studies, feasibility studies, building 
impact surveys or GSA overhead and program management fees. 

 
 
 All facility infrastructure modifications and equipment at DSRC will become the 
property of the government and will be fully maintained by the government in 
accordance with manufacturers’ maintenance schedules. Normal Government 
contracting procedures can be expected for any modifications. 
 
Princeton, NJ 
Because the Princeton buildings are owned by Princeton University, all construction 
shall be performed and paid for by the Contractor and is subject to all applicable 
building codes and approvals for the work from Plainsboro Township and Princeton 
University.  In addition, if these facility modifications cause any changes to the 
exterior of the building, these modifications shall be in accordance with Princeton 
University’s Princeton Forrestal Center Design and Development Criteria, which 
includes approval by the Design Review Committee. 
 
Greenbelt, MD 
NASA/Goddard Space Flight Center (GSFC), located in Greenbelt, Maryland, is one 
of several NASA centers in the United States.  NOAA and GSFC recently signed a 
Memorandum of Understanding under which GSFC has agreed to provide NOAA 
with computer-conditioned space. This agreement takes effect on April 6, 2005, and 
runs through April 6, 2010; it can be extended beyond this end date by mutual 
agreement of NOAA and GSFC.  NOAA is offering this computer-conditioned space 
at the GRBLT site for Offerors to consider as they prepare their proposals in 
response to this RFP.   
 
NOAA and GSFC will carry out the site preparation into two phases.  Phase I will 
involve the construction of the computer room from the available office space on the 
ground floor of GSFC Building 28 to produce approximately 5500 square feet of 
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contiguous raised floor space.  NASA will make available up to 260 tons of cooling 
and 920 KVA of power to the computer room. 
 
For Phase II of the site preparation, NOAA and GSFC’s Facilities Management 
Division (FMD) will work with the winning Contractor in developing a detailed site 
plan, using the Contractor’s facility proposal and transition plan.  Post-award 
changes to the computer room, subsequent to the Phase I effort above, may include, 
depending on the selected Offeror’s specific equipment, purchase and installation of 
CRAC units and PDUs, purchase and installation of new floor tiles, raising the floor 
height from the present 18 inches to 24 inches, modifications to accommodate 
above-standard equipment height, etc.  GSFC’s FMD must review and approve all 
proposed changes to the offered space.  This approval process is estimated to 
require several weeks to complete, from the date that the proposal is submitted by 
the Contractor, through the NOAA Contracting Officer. 

 
NOAA will provide the funds outside of the R&D contract to cover the cost of 
the Phase I site preparation.  The cost of the Phase II site preparation shall be 
included in the Offeror’s cost proposal. 
 

C.5.6.2 Contractor-Provided Facilities 
The Contractor may propose to use facilities other than the Government-provided 
facilities that are described in Section 11, Appendix B.  Any Contractor-provided 
facilities shall meet the following conditions: 

• Contractors are responsible for providing all facilities resources, including 
floor space, utilities, facilities maintenance, janitorial services, etc.  Therefore, 
any lost system time caused by environmental outages (such as loss of 
power, cooling, etc.) or facility failures will be recorded as downtime for 
availability calculations. 

• Contractors may use any Unrestricted GFE provided in Appendix C, Section 
C.12, but are responsible for all shipping costs, and for the shipment both to 
the Contractor site and back as directed by the Government.  

• Designated Government personnel must have access to the Contractor 
facility on an as-needed basis, subject to reasonable controls. 

 

C.5.6.3 Office space, workstations, LAN connectivity, phone service, 
and office equipment for on-site contract personnel 

 
The following policies will be in force for any Contract personnel to be located at 
Government sites. 
 
The Government will provide LAN connectivity to all Contractor personnel located 
at its sites.  The Contractor shall provide workstations, phone service, and office 
furniture for all of its personnel located at Government sites, although the 
Government may, for its convenience, choose to provide this on a case-by-case 
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basis.  To assure that IT security policies are maintained, the Government will 
require Contractors to install, operate, and maintain their workstations on the 
LAN in a manner that is consistent with Government IT security policies. 
Boulder, CO 
The Government will supply two (2) 150-sq. ft. offices and approximately 100 
square feet of lab space for use by the Contractor. 
Washington, DC 

 NCEP can accommodate two on-site personnel at the World Weather Building 
 and its annexes. However, office space is extremely limited, so contractors 
 should limit office space requirements as much as possible. 

Princeton, NJ 
Effective October 2006, the Government will provide two offices for use by 
Contractor's personnel who are responsible for system operation.  These two 
offices will be occupied by the current Raytheon system support staff until the 
end of the contract on September 30, 2006.  They are the large room adjacent to 
the Operators Room and an office across the hall.  If the R&D Contractor 
requires additional office space and/or storage space beginning in October 2006 
or requires office and/or storage space prior to October 1, 2006, it may construct 
offices on the hard pan in the southwest corner of the Computer Room as part of 
its facility proposal.  It may construct these rooms in of the hard pan space that 
was previously planned for offices as indicated in Figure 13.  If the Contractor 
does not choose to use this hard pan for this purpose, it may use this non-raised 
floor for installation of equipment that does not require raised floor. 
 
In addition to the two offices provided for personnel responsible for system 
operation, the Government will attempt to provide additional office space to other 
Contractor personnel on an as-needed and as-available basis. 

C.6 Reliability and Availability Requirements 

C.6.1 Reliability and Availability 
The HPCS shall continue NOAA's historically high utilization of its computing 
resources. Reliability, availability, and Contractor support are considered 
fundamental aspects of the HPCS. 

C.6.1.1 Reliability 
Downtime (as defined in Section C.13.2, Appendix D) will be used in the 
determination of the actual System Life Throughput.  Periods of Remedial and 
Preventive Maintenance count as downtime.  Null time will not be counted as 
downtime.  Null time is that period of time when the workload cannot be 
accomplished due to environmental failure at a Government-furnished site, such as 
loss of electric power or cooling, or recovery from environmental failure.  Downtime 
for each HPCS component is based on the fraction of the resources available for 
that component’s workload.  It is arrived at through consultation between the 
Government and the Contractor, and ultimately determined by the Government.  
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Downtime is accumulated on the HPCS if the Government is not able to execute its 
workload when access to the scientific data via the storage or archiving 
components is unavailable. 

A component's downtime shall commence at the time the Government makes a 
bona fide attempt to contact the Contractor at the designated point of contact (see 
Section C.7.1).  At this time, the Government will begin a log of the problem which 
will be completed and signed by both the Government and the Contractor when the 
problem is resolved. Information to be entered into the log will be determined by 
the Government. 

A component's downtime shall exclude any time in which the Government denies 
the Contractor maintenance personnel access to the malfunctioning hardware and 
software. (Routine procedures for entry to a facility shall not be construed as denial 
of access.) 

A component's downtime shall end when it is returned to the Government in 
operable condition as determined by the Government, ready to perform all of the 
workload. 

Preventive Maintenance (PM) is to be completed at times determined by the 
Government. 

The testing and installation of every major operating system release installed at the 
request of the Government and one (1) minor operating system release installed at 
the request of the Government during any annual period will count as downtime. 
Preparation for and execution of post-upgrade LTDs, including any benchmark 
development by the Contractor, associated with the agreed-upon upgrades 
proposed at contract award, will count as downtime. 

The Government, at its discretion, may provide a series of carefully monitored 
jobstreams that may include up to twenty-five (25) individual batch jobs in order to 
verify the reliability of the system. These jobtreams will be monitored for end-to-
end success. Complete or partial failure of any intermediate step will result in 
declaring the jobstream to have failed. Success ratio for a jobstream will be 
determined as the number of successful jobstreams divided by the number of 
attempted jobstreams in a 30-day period per subsystem. If multiple types of 
jobstreams are being monitored on a subsystem, then the aggregate of their 
success ratios will be computed by weighting by the total amount of CPU-hours 
each jobstream should use over a 30-day period.  The Government requires that 
ratio be greater than or equal to the proposed availability. This will be evaluated 
monthly. Failures due to null time, application errors, or data errors will not be 
included in the numerator or denominator of the above ratio.  The Government is 
responsible for ensuring that the applications function properly on the subsystem.  
The Government may, at its discretion, choose to accept tools, support, and advice 
that will make the jobstreams more reliable.  
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C.6.1.2 Availability 
All components of the HPCS must perform as an integrated system to provide the 
Government with at least 96% availability.  These components include not only 
those typically associated with a high performance computing system but also any 
LAN/WAN components provided as part of the HPCS.  Additionally, the 
Government requires 99% availability for access to its scientific data.  Scientific 
data archives may be on the Long-Term Scratch component or the HSMS 
component, depending on the overall architecture associated with a given 
workstream.  The Government’s data are critical assets associated with the HPCS.  
With the large amount of data associated with the HPCS, the Government requires 
the highest levels of data integrity. 
 
Although availability will be monitored daily, it will be measured on a monthly basis.  
The Contractor shall establish and maintain accurate system monitoring with 
associated output data to support system availability measurements.  Monitoring 
tools must be made available to the Government.  Throughput shall be determined 
by relating system availability to the workstreams targeted to run on that system.  
For example, if Subsystem A typically runs workstreams 1 – 2, workstreams 3 – 9 
will not be used to determine the amount of “lost” throughput, if any. 
 
Availability shall be determined by computing the ratio of total computation 
processor hours available for execution of R&D jobs to the total computation 
processor hours each month, excluding Null Time.  The time a computation 
processor is available for execution is determined by subtracting processor 
downtime from wall clock time.  Spare processors can be included in the 
computation pool to reduce downtime.  However, downtime accumulates until the 
spare processors are made available for job execution.  Accumulated 
computational cycles (in CPU-hours) that are lost when jobs are lost due to 
component failure or component reboot will not count toward the system-life 
throughput calculation. If the accounting software cannot report the accumulated 
computational cycles for each active job at the time of failure, it will be assumed 
that four (4) CPU-hours were lost for all processor(s) on the failed system. 

System Life Throughput (SLT), for a given workstream i, can be calculated by the 
following equation: 

∑=
j ji

jiji
i B

AT
SLT

,

,,  

 

An example of System Life Throughput for a sample workstream can be 
demonstrated for FY2001-FY2003.  This calculation is based on actual calendar 
days beginning October 1, 2000.  For example, if the proposed LSC throughput 
benchmark execution time is 10,800 seconds initially, and is upgraded to 7,200 

SLT = System Life Throughput 
T = total wall-clock Time during system configuration j 
A = Availability 
B = workstream Benchmark time 
i = WS number 
j = system configuration period 
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seconds on October 1, 2001, and a 98% availability is proposed through the three-
year period, the system life throughput SLT is given below (Note: there are 86,400 
seconds in a day). 

benchmarkthroughputSLT

benchmarkthroughput
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days

benchmarkthroughput
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Proposed throughput benchmark performance levels will be combined with the 
proposed availability level (98% is shown in the example above) to determine a 
measure of overall proposed System Life Throughput for the workstream.  The 
actual throughput will be measured on a daily basis by monitoring the availability of 
the components associated with the given workstream.  All performance levels 
must be met for each measurement of actual throughput regardless of past 
delivery of suites. 

Although system throughput shall be monitored daily, the accumulated System Life 
Throughput of the workstream shall be calculated monthly.  At the sole discretion 
of the Government, shortfalls in throughput, when compared to the proposed 
throughput, shall be made up with either the delivery of additional equipment 
installed at no cost to the Government, or accrual of downtime credit.  Should the 
Government elect the delivery of additional equipment to satisfy throughput 
shortfalls, the Government will calculate the duration of the compensation using 
the demonstrated benchmark performance on the upgraded HPC Subsystem.  It is 
the Government’s goal to meet the total System Life Throughput by the end of the 
contract in a manner that does not require frequent disruptions, front-loading of 
cycles, or back-loading of cycles.  Should the Government elect downtime credits 
in lieu of additional equipment, downtime credits will be deducted from the most 
recent invoice.  Downtime credits shall accrue on all components of the system(s). 

At the sole discretion of the Government, shortfalls in proposed availability or 
performance of non-computational components shall be rectified with the delivery 
of additional equipment or engineering, at no cost to the Government, or accrual of 
downtime credit.  To better reflect NOAA’s computational needs over time, 
changes in the HPCS workstream benchmarks shall be made by mutual 
agreement between the Government and the Contractor throughout the life of the 
HPCS.  If the parties are unable to reach mutual agreement, the Government 
reserves unilateral right to determine changes to the HPCS workstream 
benchmarks and the Contractor agrees that it will comply subject to the Disputes  
Clause. 
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The Government requires a credible method of maintaining system availability.  
The Government expects that fail-over and high reliability components will be 
used.  The Government requires sufficient power during environmental failure to 
gracefully shut down all components of the HPCS.  Further, the Government 
requires adequate power conditioning to insulate the System from power spikes 
and sags.  It is expected that uninterruptible power supplies (UPSs) and power 
distribution units (PDUs) will be needed for all components of the HPCS to meet 
these requirements. 
 

C.7 Support Services Requirements 

C.7.1 Support 
The Contractor shall provide the Government with a designated point of contact to 
request maintenance.  The Contractor shall maintain escalation procedures that 
allow the Government round-the-clock telephone contact with knowledgeable 
Contractor staff should the designated point of contact be unavailable. 

For each provided HPC Subsystem, the Government requires comprehensive 
support in order to meet the 96% availability requirement.  Support professionals can 
consist of systems analysts, hardware engineers, and applications analysts.  
Contractor system analysts shall work closely with Government system 
administrators. Government system administrators shall have root access to the 
HPCS computing platforms.  The Government requires a senior applications analyst 
to be located at each of the primary user sites for WS1 – WS9.  Senior Application 
Analysts shall be available, in person, during business hours.  The primary user sites 
are described in the User Profile Section, C.5.4.3.1.  NOAA expects to provide 
offices for the senior analysts at its facilities (see Section C.5.6.3 for more 
information).  It is anticipated that additional senior application analysts may be 
required during transitions to new technologies (see Section C.9.5). 

The Government requires the Contractor to maintain a current, itemized list of all 
Contractor-supplied hardware and software items in printable electronic form.  The 
listing must be updated whenever a system upgrade or engineering change proposal 
results in a change to the system configuration or delivery of additional equipment.  
The listing is to be submitted to the COTR upon request. 

C.7.2 Training 
Training shall be provided for NOAA computer specialists and operators in: 

• system administration and tuning 
• hardware operation and system overview 

Training shall be provided for a no more than 100 NOAA applications programmers  
in: 
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• application and shell programming 
• programming languages and tools 
• HSMS software user interface 
• Optimization 

Training shall commence within 60 days from the date of system acceptance.  If                              
any significant (as determined by the Government) software or architectural changes  
are made to the system(s), a new training session(s) shall be scheduled within 60 
days.     

The Contractor shall provide the Government with a list of additional potential 
training topics. Training must be collocated with users to the greatest extent 
possible.  On-line training with access to experts will be considered. 

The Government desires to begin training when early access to systems similar to 
those proposed for the HPCS is granted.  See Section C.5.1.2 for more information. 

C.8 Project Plan Requirements 

C.8.1 Project Management 
The contractor shall be responsible for all functions related to managing the NOAA 
HPCS R&D system as a single project. NOAA will retain responsibility for project 
oversight and directing project activities (such as resource allocation) that directly 
impact the Government. The contractor shall establish communication avenues to 
keep NOAA managers apprised of daily status and alerts. A formal project 
management review process shall also be established as well as described below. 
Reference materials for standard Government Information Technology project 
management are available on the Internet, for example: 
http://cio.doe.gov/ITReform/sqse/publications.htm#Checklists 
The contractor shall appoint a Project Manager and assistants as required. This 
management team will be responsible for meeting NOAA’s technical and business 
requirements (including security), project planning (cost, schedule quality), resource 
mapping, identifying dependencies and support issues and managing 
subcontractors. The Project Manager shall hold an Annual Meeting for NOAA 
management in Silver Spring, MD to discuss project status and plans for the coming 
year. 

C.8.2 Transition to “One NOAA” 
Transition to “One NOAA” requires increased integration of NOAA HPC resources 
over time to provide additional flexibility and robustness.  Elements of the long-term 
vision include: 

1) the ability of users to access any computational platform in order to:  
a) achieve code interoperability with good performance 
b) provide continuity of operations 
c) respond to changing programmatic requirements 
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d)  provide similar programming environment and tools across                         
 platforms to minimize user re-training. 

2) the ability of users to access data from any platform of the HPCS and to 
migrate data from any existing archive to future archives  

3) an ongoing collaboration with the Contractor to produce additional business 
processes that promote integration 

 
Features of the NOAA R&D HPCS that promote this vision may include a single 
security profile, including single sign-on, and a single user interface into all HPC 
resources, which may include a single batch scheduler or a metascheduler. NOAA 
recognizes that not all elements of the vision may be available on the system 
provided during the term of the base contract, or that some elements may 
compromise performance unacceptably.  In that case, NOAA may choose to forego 
or delay implementation of one or more of the elements of this vision. 
 
NOAA considers the risk of transition to the full suite of these capabilities at day one 
of the contract to be very high due to both the immaturity of the underlying 
technology for distributed operations and the significant business process changes 
required of users and institutions. 

C.8.3 Documentation 
The Contractor shall provide adequate documentation for maintenance of all Project 
Management and the Configuration Management system.  This includes, but is not 
limited to, baseline configuration, implementation methodology, a formal project 
plan, and documentation of administrative tasks. 

C.8.4 Configuration and Change Management Plan 
The Contractor shall establish a Configuration Management (CM) process including 
a Configuration Management Control Board to include both contractor and NOAA 
Government staff.  The Government desires that the Control Board and 
Configuration Management process integrate into existing Government Control 
Boards and processes where applicable.  Configuration Management plans (at the 
minimum for network, hardware and software (see Section C.4.2)) shall be 
developed by the contractor and presented to the CM Board for approval.  Not less 
than monthly CM meetings shall be held to review system status and plans for the 
future. The contractor shall be responsible for preparing an Annual Configuration 
Management Plan for presentation to NOAA management at the Annual Meeting in 
Silver Spring, MD.  The Configuration Management Control Board will be 
responsible for oversight of benchmark workstreams, modifications to the 
benchmarks and for scheduling system time in support of benchmarking. 

C.8.5 Transition Requirements 
 

C.8.5.1 The Contractor shall develop and submit, within 60 days of a written request 
by the Government, a comprehensive Transition Baseline Report.  The goal of the 
Transition Baseline Report is to avoid disruption of the day-to-day conduct of HPC 
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computing while achieving a smooth and orderly transfer of responsibility from the 
Contractor to a successor contractor. It should compile available information related 
to current system configuration, performance, support requirements, issues, risks, 
and other information deemed pertinent by the Government.  This plan shall be 
submitted to the Contracting Officer and COTR. 
 
C.8.5.2 Thirty (30) calendar days prior to the completion of this contract, an 
observation period shall occur, during which time personnel of the successor 
contractor may observe operations and performance methods of the outgoing 
Contractor.  This will allow for orderly turnover of facilities, equipment, and records 
and will help to ensure continuity of service.  The outgoing Contractor shall not defer 
any requirements for the purpose of avoiding responsibility for or of transferring such 
responsibility to the succeeding contractor.  The outgoing Contractor shall fully 
cooperate with the succeeding contractor and the Government so as not to interfere 
with a smooth transition and ongoing accomplishment of the Government's work. 
 
C.8.5.3 Thirty (30) calendar days prior to a scheduled midlife system upgrade the 
contractor shall submit a written plan to the Government describing how the upgrade 
will be implemented. It should contain a schedule, information related to 
configuration, performance, support requirements, issues, risks, and other 
information deemed pertinent by the Government.  This plan shall be submitted to 
the Contracting Officer and COTR. 
 

C.9 Contract Options 

C.9.1 Option Period 
The Base Period of the contract is FY2006-FY2009.  The Government requires an 
option to extend the contract for another four years from FY2010-FY2013.  
Requirements are listed in Section C. 

C.9.2 One-year extension of Base Period 
After the four-year Base Period, for FY2010, the Government requires the option to 
extend the lease for operations, maintenance and the equipment for one additional 
year in quarterly increments.  The Government estimates that the annual funding for 
this extension to be half of the FY2009 funding level (see Section C.4.3). 

C.9.3 One-year extension of Option Period 
After the four-year Option Period, for FY2014, the Government requires the option to 
extend the lease for operations, maintenance and the equipment for one additional 
year in quarterly increments.  The Government estimates that the annual funding for 
this extension to be half of the FY2013 funding level (see Section C.4.3). 

C.9.4 Additional R&D HPCS Augmentations 
Over the life of the contract there may arise situations that will require the R&D 
HPCS to be augmented.  One such situation might result if NOAA identifies a new 
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requirement for HPC that did not exist at the time of contract award.  A second 
situation might result if NOAA were to enter into an inter-agency agreement with 
another federal agency to supply that agency with computational resources.  In order 
to accommodate these, and similar situations, the contract includes, as an option, 
system components and workstreams to augment the R&D HPCS as necessary.  
The optional system augmentations are comprised of several major elements to 
include workstreams (CLINS 0010A through 0010J inclusive), compute systems 
(CLIN 0010K), storage systems (CLIN 0010L), network (CLIN 0010M and 0010R), 
software (CLIN 0010N), workstations (CLIN 0010P), and maintenance (CLIN 0010S) 
as identified in Section B.    
 
If additional workstream(s) should be acquired under this option, it is understood and 
agreed that the actual configuration acquired may be different than the workstream 
configurations identified in Section C of the contract.  In such case(s), the actual 
configuration being acquired will be negotiated.   
 
Furthermore, in addition to the items identified in Section B of this contract, the 
Government may, during the term of this contract, require goods and services not 
otherwise specifically identified, but within the scope of this contract.  Should 
requirements arise, these additional goods and services will be negotiated under the 
Changes Clause of this contract.     

C.9.5 Engineering Support 
The Government requires an option to acquire additional expert-level engineering to 
address impending needs for a given workstream.  Due to off-site meetings or 
presentations, some travel may be required as needed. 

C.9.5.1 Applications Analyst 
A senior applications analyst for porting, tuning, optimizing, and developing 
scientific applications in numerical weather prediction or climate prediction.  The 
Applications Analyst shall work with NOAA Application engineers, and Scientists.  
The Analyst is required to have direct access to vendor compiler development 
teams. 

C.9.5.2 Systems/Network/Security Engineer 
NOAA may require professional engineering services in support of its HPC 
facilities.  These services may be for System, Network, or Security Engineering.  
Activities may include, but are not limited to the following: 

• Install/remove vendor supplied OS and systems software (compilers, 
batch system, etc) upgrades. 

• Manage upgrades for COTS or Community Supported software supplied 
via the contract. 

• Use systems utilities to tune performance. 
• Provide utilization and performance information to the extent the systems 

allow. 
• Customize configurations of software and hardware. 
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• Collaborate with Contractor and Government staff. 
• Comprehensively documenting plans and performed activities. 
• Diagnose technical problems.  Including distinguishing between hardware, 

software, and user errors. 
• Work at an application level in the event job scheduling, interpretive 

utilities (such as scripting languages), compilers and runtime libraries are 
suspect. 

• Support end users. 
• Systems Analysis. 
• Evaluate current methodologies and offer expert-level advice on 

alternatives or target solutions. 
• Comprehend and apply security upgrades.  Collaborative work with 

Government IT security staff is essential. 

C.9.5.3 Facilities Engineer 
NOAA may require professional engineering services in support of its HPC 
facilities. These services may be architectural, electrical, mechanical or civil 
engineering services. Activities may include, but are not limited to the following: 

• Facility Engineering Consulting Services 
• General Engineering Studies 
• Specific Engineering Studies 
• Design Services 
• Design-Build Services 

C.9.5.4 Visualization/Data Engineer 
 NOAA may require professional engineering services in support of its HPC 
 facilities.   These services may be for Visualization, Graphics, or Data 
 Engineering.  Activities may include, but are not limited to the following: 
 

  Generation and manipulation of graphical products. 
  Data flow optimization. 
  Creating and using tools for accessing, manipulating, viewing and     

representing the data. 
  Data Conversion. 
  Metadata manipulation for downstream post-processing. 
  Data format evolution and porting. 
  End user support. 
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C.10 Appendix A – Details of current NOAA R&D HPCS  

C.10.1 Large-Scale Computing (LSC) 

C.10.1.1 Boulder, CO 
NOAA’s Large Scale Computing located in Boulder consists of five logical 
clusters based on Intel 2.2GHz Xeon systems interconnected with MyriNet. Each 
node has two CPUs and 1 GB of memory. Two clusters contain 62 nodes each, 
one cluster contains 128 nodes, and two clusters contain 256 nodes. There are 
four front-ends with 4 GB each. There is also a test bed containing 12 dual-
processor Opteron systems and 12 dual-processor Itanium systems. 

C.10.1.2 Washington, DC 
NOAA’s Large Scale Computing located in Washington, DC consists of 40 IBM 
Power4 1.3 GHz Regatta H compute nodes, with a total of 1280 processors. 
Each node has 8 Logical Partitions (LPARs) with 4 processors per LPAR. Each 
processor has 1 GB of memory. The interconnect is an IBM SP Switch-2, which 
provides for multiple plain support for the switching fabric.  Each LPAR has 2 SP 
Switch-2 PCI adapters. 
 
The storage and I/O system is integrated with the switch and contains 4 
additional dedicated Regatta H nodes each with 32 processors, configured in 4 
LPARs with 8 processors per node. Each processor has 2 GB of memory. Each 
LPAR has two IBM SP Switch-2 adapters. 

C.10.1.3 Princeton, NJ 
NOAA’s Large Scale Computing located in Princeton is designed for the batch 
processing of computationally intensive jobs.  The LSC consists of 11 nodes with 
3040 processors.  Fast scratch disk is available from each node.  The fast 
scratch disk has eight 1 Gb FC per host and is in a RAID 5+1 configuration. 

 
There are eight SGI Origin 3000s running Irix 6.5.19f and consisting of: 
2 hosts with 512 x 600 Mhz MIPS, 512 GB memory, 2.6 TB fast-scratch disk 
5 hosts with 256 x 600 Mhz MIPS, 256 GB memory, 0.6 TB fast-scratch disk 
1 host with 128 x 600 Mhz MIPS, 128 GB memory, 0.6 TB fast-scratch disk 

 
There are three SGI Altix 3700s running Red Hat Enterprise AS with SGI 
Propack and consisting of: 
2 hosts with 256 x 1.5 Ghz Intel, 512 GB memory, 1.4 TB fast-scratch disk 
1 host with 96 x 1.5 Ghz Intel, 192 GB memory, 2 TB fast-scratch disk 

 
In April 2005, NOAA will receive a performance increment of at least 1.8X above 
the Origin portion of the Large Scale Computing component. 
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C.10.2 Post-Processing and Analysis 

C.10.2.1 Boulder, CO 
There are four visualization servers based on Intel 1.7 GHz Xeon systems. They 
have dual ethernet connectivity (to the internal cluster network and to the internet 
via NOAA/FSL's LAN). There are also four cron servers based on 2.2 GHz Xeon 
systems. 

C.10.2.2 Washington, DC 
NOAA’s HPCS system located at Washington DC contains 16 LPARs that are 
dedicated to single threaded batch jobs (mostly pre- and post-processing) and for 
interactive access to the parallel compute environment, which consists of the 
remainder of this HPCS. Additional post-processing and visualization is 
performed at several branch servers at NCEP, which are typically Origin 300 or 
Altix servers. 

C.10.2.3 Princeton, NJ 
NOAA’s Analysis system located at Princeton has two nodes for analysis, post-
processing and development work.  The Analysis system is comprised of two 
SGI Origin 3900 systems and one SGI Onyx 3000 with visualization tools. 
 
2 hosts with 96 x 600 Mhz MIPS, 96 GB memory, 3.9 TB fast-scratch disk 
1 host with 4 x 400 Mhz MIPS, 4 GB memory, 0.2 TB scratch disk 

 
The fast scratch disk is comprised of 48 x 1 Gb FC per host that connects to a 
XFS filesystem in a RAID 5+1 configuration. 
 
The analysis computers are available for interactive use at all times.  Parallel 
applications on up to 16 CPUs may be run for up to 8 hours.  For applications 
that use more than 16 CPUs, use of the Large-Scale Computing is 
recommended, not required. 

C.10.3 Storage and Archiving 

C.10.3.1 Home File Systems (HFS) 

C.10.3.1.1 Boulder, CO 
There are two Data Direct Networks S2A 6000s.  Each has 8 x 1 Gb/s 
FibreChannel ports. One has 9.2 TB of useable space and the other has 6.7 
TB of useable space (this space excludes parity stripes). Files systems are 
served by a number of Linux-based NFS servers with read/write data rates of 
40-50 MB/s each. There are six Dell 2650s with dual 1 GHz Pentium IIIs, one 
Dell 2550 with dual 933MHz Pentium IIIs, three dual-processor 2.2GHz Xeon 
systems, and one dual-processor 2.6GHz Xeon system. All of the systems 
have 2 GB memory, one Gigabit Ethernet interface and one 1 Gb/s 
FiberChannel HBA. These file systems provide long term (but not backed up) 
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data storage. These file systems also provide the /home file system for the 
clusters. 
 
There is a 1.6TByte scratch file system based upon PVFS that utilizes 
commodity (ATA) disks for very short-term storage. This file system currently 
sustains around 250MB/s. 

C.10.3.1.2 Washington, DC 
The home file systems on NOAA’s HPCS system located at Washington DC 
consist of 25.6 TB of disk space. Most of this disk space is configured as a 
General Parallel File System (GPFS), which is integrated with the switch as 
described in section C.10.1.2 above. GPFS utilizes 2 GB Fibre Channel 
adapters per storage and I/O LPAR. 
 

C.10.3.1.3 Princeton, NJ 
In Princeton, NOAA uses a unified /home filesystem for all scientific 
computers and workstations.  This allows for users to log into various 
computational resources and have their environment and files follow them.  
This has required custom .cshrc and .login dotfiles that are designed for the 
unified home directory. 
 
By default, each scientific user is limited to 10 GB of home directory disk 
space.  /home is used primarily for model source code, batch job printouts, 
and files for workstation applications.  Large data files are kept in /archive (the 
filesystem that is under HSMS).  
 
The home file system is a 2.3TB SAN from a SGI Origin 3000 server.  This 
file system is being served via CXFS within the HPCS and via NFS to the 
scientific workstations.  Currently, the filesystem is 60% used by 10 million 
files.  Backups are currently being done via xfsdump to the STK 9940B tapes 
in the silos. 

C.10.3.2 Hierarchical Storage Management System (HSMS) 

C.10.3.2.1 Boulder, CO 
NOAA’s HSMS in Boulder is based upon ADIC's StoreNext software. The 
robotic component is an ADIC AML/J with 8 LTO tape drives. Managed file 
systems (disk cache) use the DDN S2A 6000s mentioned above. Currently, 1 
TB of space is allocated for two managed file systems. Over 88 TB is 
managed and is composed of over 4,000,000 files. Access to the HSMS is 
primarily via locally written get/put scripts, some limited direct access to the 
managed file systems is allowed. 
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C.10.3.2.2 Washington, DC 
NOAA’s HPCS in Gaithersburg, MD has access to two StorageTek 
Powderhorn silos, each with eight 9940B tape drives and about 1.25 PB 
capacity.  The two silos are fully populated with tape cartridges.  NOAA’s 
HPCS in Fairmont, WV has access to one StorageTek Powderhorn silo, with 
four 9940B tape drives and about 1.25 PB potential capacity.  The silo 
currently holds about 2300 tape cartridges.  NCEP’s experience indicates, on 
average, each 9940B cartridge can hold 250 GB.  The HSMS is presently 
considered part of the operational system at NCEP.  This storage system 
consists of tape storage with dedicated disk storage for staging data to be 
stored to, or retrieved from tape.  This system is based on HPSS.  Access to 
this system is through htar and PFTP commands, and a public domain IHSI 
Unix-like interface.  Additional information on HPSS and IHSI can be found at: 

http://www.hpss-collaboration.org 
http://www.sdsc.edu/Storage/hsi/ 
 

NCEP currently writes about 2TB/day to tape and by the fourth quarter of 
2005 all available capacity will have been consumed.  The tape archive layout 
is the same at both the Gaithersburg and Fairmont locations; the storage 
devices are connected to the computational cluster by dual Gigabit Ethernet 
connections through a Cisco 6513 router.  Each computational cluster 
supports “interactive” nodes where users control HPSS functions. 

C.10.3.2.3 Princeton, NJ 
NOAA’s Storage Area Network (SAN) in Princeton has 22.5TB of capacity 
that is accessible through switched 2 Gb/s FC.  The LSC in Princeton has 
eight 2 Gb/s channels per node to this SAN.  The AC in Princeton has twenty-
four 2 Gb/s channels per node to this SAN. 
 
NOAA’s HSMS in Princeton uses SGI’s Data Migration software to provide a 
data archive via the /archive filesystem.  This software manages both a disk 
and a tape copy of each file in /archive.  This is done transparently to the 
user, under one file name. 
 
The HSMS software has a 15.8 TB SAN for file staging.  The disk SAN is 
connected to the rest of the HPCS by sixteen 2 Gb FC per node.  There is 
currently 2.5dPB stored in 10.7 million files on 9940B (200GB/tape) and 9840 
(20dGB/tape) tapes.  There are also 2.4 million disk-resident files that are 
smaller than 64 KB. 
 
To archive a file, a user simply copies or moves the file into their 
/archive/<user> directory from any node in the HPCS.  Once a new file is 
present in /archive, data migration will automatically make a tape copy of the 
file.  At first, the disk copy of the file is also kept available.  If the file is not 
accessed for several days, data migration will remove the disk copy of the file, 
keeping only the tape copy.  The next time this file is accessed, it will be 
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“staged” from tape to disk.  Subsequent accesses will then be from the disk-
resident copy of the file.  However, files may be moved between 
subdirectories, renamed, or removed without causing the file to be “staged” 
from tape to disk. 

Growth in HPCS Archive File Count
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Figure 2 - Growth in tape-resident files on HSMS in Princeton 
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Figure 3 - Growth in tape resident storage on HSMS in 
Princeton 
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C.10.4 Networking 

C.10.4.1 Characteristics of NOAA Data Transports 
 

The table below characterizes the data transport capacity that is available to the 
contract as part of NOAA’s basic network infrastructure.   
     Table VI 
 
.   

Data transport capacity (without regard to latency) 
 

 
WS 1-3 WS 4-6 WS 7-9 Production 

Development 
 Data 

Ingest 
Interactive 
& User 
data 

Operational 
Data Ingest

(Also 
applies to 

OCCS 
Write) 

Other 
Data 

Ingest 

Interactive
& User 
data 

Data 
ingest 

Interactive
& User 
data 

Backup  
(R/W) 

GFDL Yes Yes 1 1 1 1 1 1 
GSFC Yes 1 Yes Yes Yes Yes 2 YES 

Boulder Yes 1 and 2 Yes 33%, 
2 

2 Yes Yes 2 

 
Yes – indicates that the NOAA infrastructure will support the required data transfers.   
1 – NOAA has identified dim fiber that may be available for use on Highway 1 behind 

GFDL and is in discussions with DOE on possible cost-sharing arrangements.  
The fiber would provide access to the NOAA DC area MAN and should support 
DWDM or CWDM provisioning at 10 Gbps.  Once in place, the necessary 
bandwidth will be available 

2 – NOAA is a participant in the National Lambda Rail, NLR, through the Front Range 
Gigapop.  NOAA is exploring the possibility of provisioning a lambda at 10 Gbps 
over both the northern and southern routes (for redundancy) between Boulder 
and the NOAA DC metro MAN via the Mid-Atlantic Terascale Partnership.  Once 
in place, the necessary bandwidth will be available. 

33% – NOAA has the capability to support about 33% of the required data transport 
capacity. 

 
 
NOAA does not guarantee that the latencies over the above WAN connections will be 
adequate for interactive use.  If an offeror proposes to use one of these links for 
interactive use, the vendor must analyze expected latencies to establish the adequacy 
of the link for the intended use. 
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C.10.4.2 Wide Area Networks (WANs) 
     Table VII - Capacities 
 

 Internet Internet2 Other 
Boulder 155 Mb/s 310 Mb/s NLR is expected Q3FY2005 
Washington, DC 622 Mb/s 155 Mb/s  
Princeton 15 Mb/s 100 Mb/s 1Gb/s – Princeton University 

Sayre Hall (Forrestal campus) 
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    Table VIII – Available Bandwidth (approximates) 

 
 

Available Wide-Area Network Capacity: 
Boulder, CO:   
(1.) WAN capacity assumes timely completion of National Lambda Rail 
installation and connectivity 
Princeton, NJ:   
(1.) Assume Princeton University only permits NOAA to use a total of 50% of its 
Internet2 bandwidth capacity.   
(2.) Assume current NOAA usage of total bandwidth will grow at a rate of 15% 
per year. 
 

                                            
1 Upgrade to 500 Mb/sec will only occur if needed. If NLR is implemented the I2 numbers could change. 
2 NLR – 10,000 Mbps and or dedicated Lambdas (wavelengths) may be available via NLR in 2005 
3 Upgrade to GigE in Q3 2005, 500 Mb/s is an estimate. 
4 Breakdown: 1Gbps dedicated connection for general users at GSFC. B) 2Gbps with 1Gbps backup 
(internal R&D effort by various projects). 
5 See C.10.4.2.2.2 

  Oct. 2004 Oct. 2005 Oct. 2006
Available Wide-Area Network Capacity 
(Mb/sec.)          
  (list by type below)       
       
 BLDR  
Abilene / Internet 2  177 5001 50
Commercial Internet  80 80 10
     
National Lambda Rail (NLR)2    
       
 PRTN     

Microwave to Internet2 (PU allowed)= 50 
Mb/s   25 20 1

Commercial Internet = 9 Mb/s   3 3
   
 DC MAN  
Commercial Internet  340 340 34
I2  34 5003 50
   
 GSFC  
I2  30724 3072 307
Dark Fiber  5 
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C.10.4.2.1 Boulder, CO. 
NOAA’s Boulder facility is connected to the Abilene network via the Front 
Range GigaPOP at 310Mb/s. A 155Mb/s connection is available to Boulder 
through a commercial Internet provider.  NOAA has obtained access rights to 
connect to the National Lambda Rail. 
 

 
Note: If the Contractor chooses to use both BLDR-1 and BLDR-2, any LAN 
connection between BLDR-1 and BLDR-2 must be made with fiber.  
 
 
 

 
      Figure 4 
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C.10.4.2.2  NOAA’s Washington Metropolitan Network (MAN) 
   

NOAA relies on two diverse networks, managed by NOAA’s Silver Spring 
Network Operations Center, to interconnect all Washington Area offices.  All 
offices are connected via Verizon’s Transparent Lan Service (TLS), which 
provides a full duplex connection to a common network “cloud” at speeds of 
10Mb/s, or 100Mb/S, or 1000 Mb/S.   
In addition locations with very high data transfer requirements are interconnected 
on dark fiber that NOAA leases from a local provider, Fibergate.  All transport on 
the dark fiber network is currently over gigabit Ethernet.  Locations with GigE 
connections (Silver Spring, Camp Springs, and Suitland), all use that as a 
primary path and rely on Verizon TLS connections as a back up or failover.  The 
Dark Fiber network also runs to and through the Mid Atlantic Crossroads, 
Internet2 GigaPop at which point NOAA is also connected to NASA Goddard.  
Any location on the dark fiber network could be upgraded. Options include: 

• 10GigE by upgrading hardware 

• Implement a single lambda, by multiplexing. 

• Use DWDM and have multiple wavelengths per lambda. 
 Additional pairs are also available from Fibergate if required.   
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      Figure 5 
 

C.10.4.2.2.1 User Connectivity to the Washington MAN 
NOAA’s Camp Spring, MD facility is connected to Internet2 (dark fiber) with 
an OC3.  An OC12 internet link is presently used close to capacity.  This 
setup is inherited from the previous operational use of the present HPCS in 
Washington, DC.  It is expected that future HPCS systems will rely more on 
Internet2. 
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      Figure 6 
 
C.10.4.2.2.2 Goddard Space Flight Center (GSFC) connectivity to the 
Washington MAN 

• Building #28 is interconnected to Internet 2 via the Mid Atlantic 
Crossroads at the UMCP & NASA NISN  

• NASA has several pairs of dark fiber between GSFC (Bldg #1) and the 
MAX.  One pair connects GSFC with the MAX Internet2.  This is the 
pair that all the NOAA to/from NASA traffic currently uses 

• NOAA has one pair of fiber from the MAX to GSFC (Bldg #1), but it is 
not being used. This circuit is paid through Feb 06, at which time 
NOAA will make a determination on whether or not to keep it. 

o Note: Bldg #1 is located approximately 1 mile from Bldg. #28. 

C.10.4.2.3 Princeton, NJ 
NOAA’s Princeton facility is connected to Princeton University’s Sayre Hall 
Building via 1Gb/s Ethernet.  NOAA connects to Princeton University through 
a 100Mb/s microwave link that is accessed through the Sayre Hall Building.  
The 100 Mb/s Internet2 connection traverses the Princeton University 
connection.  NOAA connects to the Internet through a 15Mb/s connection 
provided by a commercial Internet provider. 
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A Cisco 2600 router and a Juniper M7i router are used to connect to the 
commodity Internet, Princeton University, and subsequently Internet2.  These 
exterior border routers, along with the local DMZ networks, are segmented off 
from the LAN by redundant Cisco PIX 535 firewalls. 
 

 
 
 
 
 
 
 
 

     Figure 7 
 

C.10.4.3 MAN to Wide Area Network Connectivity 
C.10.4.3.1 Boulder, CO 
NOAA Boulder is a joint owner of the Boulder Research and 
Administrative Network (BRAN).  BRAN is an eleven-mile dark fiber 
metropolitan-area network owned by NOAA, UCAR/NCAR, CU, and the 
City and County of Boulder.  Besides interconnecting BRAN owner sites, it 
also has key tactical access to commercial communication providers, US 
West and ICG.  NOAA has indisputable access to 24 strands of BRAN 
fiber.  NOAA Boulder and the FRGP have contracted with the National 
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Lambda Rail (NLR) network to attach in fiscal year 2005.  Using Dense 
Wavelength Division Multiplexing, NLR will provide multiple channels of 
service at startup including: a 10-Gigabit Ethernet routed circuit to Internet 
and Internet2, multiple one-Gigabit Ethernet switched circuits to NLR 
nodes, multiple wavelengths for dedicated point-to-point circuits, and 
service for the Global Lambda Integration Facility. 
 
C.10.4.3.2 Princeton, NJ 
Level3 maintains a dark-fiber run along U.S. Route 1, which is roughly 1/3 
mile from the lab across the field.  The B-Site of Forrestal Campus is 
connected to the DOE-supported Princeton Plasma Physics Laboratory 
(PPPL) through dark fiber.  PPPL is on DOE’s ESnet wide-area network 
with a bandwidth capacity of at least OC3. 

 
 
C.10.4.3.3 Goddard Space Flight Center, Building 28 
A dedicated LAN infrastructure (fiber) is available within 25-30 yards to 
interconnect to 1 to 10Gbps WAN service 

 

C.10.4.4 Local Area Networks (LANs) 

 All GFE locations support TCP/IP and Ethernet. 

C.10.5 Software 

C.10.5.1 COTS 

C.10.5.1.1 Boulder, CO 
NOAA's HPCS in Boulder currently has licenses to use IDL on the 
visualization servers. The HPCS in Boulder also has licenses for the Portland 
Group Fortran and C compilers as well as the Intel Fortran and C compilers. 

C.10.5.1.2 Washington, DC 
NOAA’s HPCS system located at Washington DC presently has licenses to 
use the following COTS software on the LSC: TotalView, Vampir, IDL, Matlab. 
Also available are the following libraries: Visual Numerics IMSL, ScaLaPack. 

C.10.5.1.3 Princeton, NJ 
NOAA’s HPCS in Princeton currently has licenses to use the following COTS 
software on the HPCS: CASEVision/WorkShop, MIPSpro f90 Compiler, Etnus 
TotalView, F-lint, IDL, Legato Networker, Maple, Mathematica, Matlab, 
MIPSpro f90, NAG Fortran Libraries, NAG Iris Explorer, and S-Plus. 
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C.10.5.2 Community Supported Software 

C.10.5.2.1 Boulder, CO 
NOAA's HPCS in Boulder currently utilizes the following open source 
software: SUSE Linux, Fedora Linux, Ferret, NCAR graphics, GrADS, and 
NetCDF utilities. 

C.10.5.2.2 Washington, DC 
NOAA’s HPCS system located at Washington DC presently utilizes the 
following open source software: GrADS, NCAR graphics, ImageMagick, 
NetCDF utilities, GEMPAK, and ISMF. 

C.10.5.2.3 Princeton, NJ 
NOAA’s HPCS in Princeton currently utilizes the following open source 
software: Ferret, Grace, GrADS, NCAR graphics, and NetCDF utilities. 

 
C.10.6  Data Flow Diagrams 
 
 C.10.6.1 Boulder, CO 

The following two diagrams show the data flows for the RUC2 backup model and 
WRF model that are run at the Forecast Systems Laboratory 
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    Figure 8 – RUC2 Backup  
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     Figure 9 – WRF 
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C.10.6.2 Washington, DC 
The following diagrams show the current data flows and target data flows for 
workstreams 4-6. 
 

 
    Figure 10 – Workstreams 4-6 
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C.10.6.3 Princeton, NJ 
The following data flow diagram depicts a single climate run. 
 

 
    Figure 11 – Single Climate Run 
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C.11  Appendix B - Available Government Facilities 
 

This document provides descriptions of four government-furnished facilities, which 
are designed to support high-performance computer systems.  All four facilities are 
available for possible use by Offerors to house systems under the NOAA HPC 
R&D contract, including the availability of facility resources as projected in Section 
C.11.11 under the assumptions provided therein and subject to the facility terms 
and conditions provided in Section C.5.6.  Two of these facilities, designated as 
BLDR-1 and BLDR-2, are located in the David Skaggs Research Center (DSRC), 
325 Broadway, Boulder, CO.  DSRC is owned by the Government and managed 
by the General Services Administration (GSA).  The third, designated as PRTN, is 
located in Geophysical Fluid Dynamics Laboratory (GFDL) building complex, 
referred to as the “Princeton Complex” below, at 201 Forrestal Road, Princeton 
University Forrestal Campus, Princeton, NJ.  The Princeton Complex is owned by 
Princeton University and leased to the Government.  The fourth facility, designated 
as GRBLT, is space located at the NASA Goddard Space Flight Center (GSFC), 
Building 28, Greenbelt, Maryland 20771.  This space will be leased from NASA by 
NOAA, pending the award decision for this solicitation. 

 
BLDR-1 currently houses NOAA’s JET computer system operated by OAR’s 
Forecast Systems Laboratory under a contract with HPTi. The BLDR-1 facility will 
not be available until October 2006.  BLDR-2 is a facility currently under 
construction at DSRC and is expected to be available for use in October 2005.  
PRTN currently houses NOAA’s HPCS operated by OAR’s Geophysical Fluid 
Dynamics Laboratory under a contract with Raytheon.  The GRBLT space is 
currently used by NASA as general office space. 

 

C.11.1 Layout and Physical Dimensions of Computer Room 

C.11.1.1 Computer Room Layout  
Facility Drawings 
Offerors requesting facility drawings and related documents that contain sensitive 
but unclassified information shall be required to have an authorized 
representative execute a non-disclosure form as required under GSA Order PBS 
3490.1.   Specific room floor plans are available upon request and are not subject 
to these regulations. 
 
Figures 11, 11a, 12, 12a, 13, 13a, 14, and 15 referenced below will be provided 
to Offerors upon request and are not subject to these GSA regulations.  Figure 
14 contains sensitive but unclassified information and is subject to the GSA 
regulations; this figure will be provided to Offerors from whom the Government 
has received acceptable non-disclosure forms for the facilities shown in the 
figures (i.e., PRTN). 
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BLDR-1 
Figure 11 shows the computer room layout for BLDR-1. The area within the 
dotted line will be available in October 2006. This room is only designed for 
medium-density cooling configurations.  Figure 11a shows 80 sq. ft. of space 
available in October 2005 in support of a possible HSMS. 
BLDR-2 
Figure 12 shows the planned computer room layout, which is currently in the 
design phase. It will be designed with both overhead and under floor extreme-
density cooling. The uninterruptible power supplies (UPS) will be fed from utility 
power only (i.e., the room will not be connected to the emergency motor 
generator). This room will be completed and available for use by the Offeror by 
October 2005. 
 
Figure 12a shows a revised room layout for BLDR-2 that seeks to address 
concerns expressed by Contractors in their questions as well as design 
requirements.  The following changes have been made in the design: 
 

• CRAC unit positioning changed (opposing) 
• Secondary egress installed 
• XDO units moved to accommodate racks that may be up to 48 inches 

 deep 
• Full 4 foot “cold aisle” between the fronts of the HPC racks. 

 
PRTN 
Figure 13 shows the computer room layout for the current system, but with the 
following planned modification:  move silos onto the northern hardpan.  
References to the front of the room in the following discussion refer to the bottom 
of the figure (nearest to the Operators Room), while the back of the room is at 
the top of the figure.  
 
Figure 14 shows the overall Computer Building layout. The rooms adjacent to the 
Computer Room as shown at the bottom of the figure from left to right are: 

• Loading Dock, which is designed to accept deliveries from 18-wheel 
trucks. 

• Storage Room adjacent to the Loading Dock, which also serves as a 
receiving/staging area for deliveries to the Laboratory. 

• Office for Contractor support personnel 
• Operators Room, which serves as the control room for computer 

operations as well as security monitors for the Computer Room as well as 
outside building access points for the Computer Building and Main 
Building. 

• Printer/User Output Room, which contains local Computer Building 
printers as well as user output bins. 

• Operations Lounge. 
 



SECTION C  DG1330-05-RP-1038
 

Amendment 0004 66

 
GRBLT 
Figure 15 shows the space that NOAA will provide in Building 28 at the NASA 
Goddard Space Flight Center.  The figure indicates the planned computer room 
configuration as the shaded region, which will be converted from two office 
rooms separated by a hallway. 
 

C.11.1.2 Location of Computer Room and Characteristics of Surrounding 
Campus  

BLDR-1 & BLDR-2 
Both BLDR-1 and BLDR-2 are located within the David Skaggs Research Center 
(DSRC) in Boulder, CO. Due to the large number of visitors, the following website 
was developed to assist with locality information with regard to the site:  
http://boulder.noaa.gov/.  This website will display maps, local information, 
driving directions, etc.  Regarding specific locations:  BLDR-1 is located in the “B” 
Block of the DSRC, on the 2nd floor, and BLDR-2 is located in the “A” Block of 
the DSRC, in the Garden level (basement). 
PRTN 
The Computer Room is in the Computer Building, which is one of two buildings in 
the PRTN Complex located at 201 Forrestal Road, Forrestal Campus, Princeton, 
NJ 08540 on Site B of Princeton University’s Forrestal Campus.  This campus is 
currently devoted to university research and is intended by Princeton University 
to be developed in the future as an office park on the U.S. Route 1 corridor.  The 
nearest airport is the Trenton-Mercer Airport, which is roughly 12 miles away.  
The nearest highway, U.S. Route 1, is roughly 1/3 mile away. 
 
GRBLT 
The computer room is located in Building 28 of the GSFC campus.  The GSFC 
campus is located near Washington, DC. 
 

C.11.1.3 Physical Dimensions of Computer Room  
BLDR-1 
Figure 11 indicates the computer room layout for BLDR-1.  The entire computer 
room is 3600 square feet in size, with dimensions of 60 feet by 60 feet. The area 
within the dotted line in the figure will be available in October 2006 and is 
estimated to be approximately 2250 sq. ft.  Figure 11a shows 80 sq. ft. of space 
available in October 2005 in support of a possible HSMS. 
BLDR-2 
Figure 12a indicates the computer room dimensions and layout for BLDR-2.  The 
entire computer room space is approximately 2368 sq. ft.  A portion of this space 
is used for non-HPC equipment and safety egress corridors.  1424 sq. ft. of 
raised floor space is available for equipment and includes space identified for 
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UPS and CRAC units.  An adjacent room contains an additional 156 sq. ft. of 
raised floor space, and is available as an assembly area. 
PRTN 
Figure 13 indicates the computer room layout for PRTN.  Figure14 shows the 
location of the computer room within the Computer Building of the PRTN 
Complex.  The entire computer room is 10,004 square feet in size, with 
dimensions of 122 feet by 82 feet; this includes the UPS Room, which is located 
on the hardpan on the right rear corner of the Computer Room. 
 
GRBLT 
As Figure 15 indicates, the computer room to be constructed will be taken from 
two rooms with dimensions of 40’X75’ and 40’X50’ and a corridor between the 
rooms with dimensions of 75’ x 6’5”.  The resulting single room will be 
approximately 5500 square feet. 
 

C.11.1.4 Raised Floor Space 
BLDR-1 
A total of 3600 sq. ft. of raised floor is in BLDR-1.  80 sq. ft. of this space will be 
available in October 2005.  A total of 2250 sq. ft. of this space will be available in 
October 2006. 
BLDR-2 
A total of 1424 sq. ft. of raised floor will be in BLDR-2, all of which will be 
available once construction of the room is completed in October 2005.  See 
Figure 12a for locations of installed UPS and CRAC unit equipment. 
PRTN 
The raised floor area in PRTN totals 7052 sq. ft. with dimensions of 86 feet by 82 
feet. 
 
GRBLT 
All of the provided space will be raised floor space. 
 

C.11.1.5 Non-Raised Floor Space and Equipment Staging Areas 
BLDR-1 & BLDR-2 
There is no non-raised floor in either computer room. The computer rooms 
themselves are used as staging areas. 
PRTN 
The non-raised floor on the left side of the room is 1476 sq. ft. with dimensions of 
18 by 82 feet.  Roughly 360 sq. ft. of this non-raised floor, located adjacent to the 
doors leading to the loading dock, will be available as a staging area for new 
equipment.  The non-raised floor on the right side is 936 square feet, with 
dimensions of 18 by 52 feet, reflecting reduced non-raised floor space due to the 
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presence of the UPS Room.  Figure 13 indicates the planned future location of 
the five (5) StorageTek silos, four of which are currently located on the raised 
floor but will be relocated this spring to the locations on the hardpan as indicated 
in the figure. 
 
GRBLT 
There is no non-raised floor space available.  The computer room will be used as 
a staging area.  
 

C.11.1.6 Space for Vendor Personnel, Maintenance Space, and Vendor
 Storage  

BLDR-1 & BLDR-2 
The Government will supply two (2) 150-sq. ft. offices and approximately 100 
square feet of lab space for use by the Contractor.  None of this space will have 
furniture or lab benches. The space will have up to four (4) telephones as well as 
adequate LAN connections. 
 
PRTN 
Vendor support personnel (2 Computer Engineers and 2 Software Engineers) 
currently occupy three (3) rooms in the Computer Building.  Equipment storage 
and maintenance space is currently provided on the left hardpan in the Computer 
Room and in the UPS Room.  Two of the offices will be available to the 
Contractor's system support personnel beginning in October 2006.  The 
Contractor may use the non-raised floor space in the southwest corner of the left 
hard pan to construct additional offices, use as storage space, and/or use for 
locating equipment that does not require raised floor.  Prior to the end of the 
current Raytheon contract, half of this space (32’x18’) will be reserved for 
Raytheon use.  The space to be used for offices that were planned to be 
constructed (as indicated in Figure 13) on this hard pan space is offered to the 
Contractor to use to construct offices and/or storage space or else for installing 
equipment that does not need to be located on raised floors.  In addition, the 
larger contractor room located on the loading dock side of the Operator Room 
will be left as is for contractor use as office space (available to the R&D 
contractor after the current Raytheon contract ends) and not divided into two 
offices as previously planned. 
 
GRBLT 
No space other than the space within the computer room is available for offices. 
 

C.11.1.7 Height of Ceiling Above Raised Floor  
BLDR-1 
Drop ceiling height = 8.5 feet 
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BLDR-2 
Drop ceiling height = 10 feet 
PRTN 
Drop ceiling height = 9.5 feet 
 
GRBLT 
The drop ceiling height is currently 9 feet above the 18”-high raised floor, but will 
be 8’ 6” if the floor is raised to 24”.  The final decision on the height of the raised 
floor will be made post-award. 
 

C.11.1.8 Maximum Allowable Height of Equipment 
The following equipment height are mandated by fire codes and cooling 
limitations. 
BLDR-1 & BLDR-2 

Due to fire code and cooling limitations, the maximum allowable rack height will 
be 84”. A waiver of this restriction may be allowed, up to 94 inches, depending on 
the location and placement of the equipment. Modifications to the overhead 
sprinklers, with approval from the GSA Fire Protection Engineer, may be 
necessary. It is strongly recommended that vendors who are contemplating the 
use of tall equipment submit proposed drawings of equipment layouts and 
specifications to the government prior to submission of their proposal. The 
government will attempt to provide a rough estimate of the costs that will be born 
by the vendor to accommodate the equipment. 

PRTN 
Due to fire code regulations, the maximum allowable rack height will be no more 
than 18” below the drop ceiling height. 
 
GRBLT 
Due to fire code and cooling limitations, the maximum allowable rack height is 7 
feet.  However, special accommodations may be possible, subject to approval of 
the GSFC Facilities Management Division. 
 

C.11.1.9 Space Below Raised Floor 
The space below the raised floor is defined as height from the sub-floor base to 
the top of the raised floor. 
BLDR-1 
Raised floor height = 12 inches 
BLDR-2 
Raised floor height = 24 inches 
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PRTN 
Raised floor height = 24 inches (except for the deeper chilled water trench, 4 feet 
deep, that extends down the middle of the room as indicated in Figure 14). 
 
GRBLT 
Raised floor height is currently 18 inches.   The plan in Phase I is to raise this to 
24 inches, but a final decision regarding this will be made post award. 
 

C.11.2 Installation Characteristics and Raised Floor Capacity 

C.11.2.1 Physical Access for Equipment Installation 
BLDR-1 & BLDR-2 
Loading Dock - Standard, designed to accommodate 18-wheeled semi-trucks. 
Access Path – 
Corridors - 8” raised floors  
BLDR-1:  Doorframes along this path are 83 inches at their low point 
BLDR-2:  Doorframes along this path are 96 inches at their low point  
Elevator – Freight Elevator with 8000-lb. Capacity 
BLDR-1: 25’ from Loading Dock to the freight elevator and then about 50’ to the 
computer room 
BLDR-2: 25’ from the Loading Dock to the freight elevator and then about 150’ to 
the computer room, down and up ADA-compliant ramps. 
PRTN 
Loading Dock – Standard, designed to accommodate 18-wheeler semi-trucks.   
Access Path – Equipment passes through an entry door from the Loading Dock 
into the Storage Room and then onto a hardpan staging area in the south corner 
of the Computer Room - a total distance of roughly 30 feet.  The two sets of 
double doors along this path have clearances of 85 inches high by 70 inches 
wide. 
GRBLT 
The off-loading of equipment delivered to the site requires a lift-gate truck. 
Computer room access for equipment will be done via interior circulation 
corridors. 
 

C.11.2.2 Staging and Assembly Areas 
BLDR-1 & BLDR-2 
All staging and equipment assembly must be performed within the computer 
room. 
PRTN 
Equipment may be staged and assembled on the hardpan in the computer room 
immediately adjacent to the entry from the Storage Room and the Loading Dock.  
This non-raised floor area is at least 18’ wide by 20’ deep. 
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GRBLT 
All staging and equipment assembly must be performed within the computer 
room. 
 

C.11.2.3 Loading Capacity of Raised Floor 
BLDR-1 
Computer Room Raised Floor Specs:  ConCore SF 1250 Bolted Stringer: 
Concentrated Load: 1250 lbs.; Uniform Load: 300 lbs./ft²; Ultimate Load: 3850 
lbs.; Rolling Load: 1000 lbs. (10 Passes) 
Raised floor Specs (adjacent hallways): ConCore SF 1250 Cornerlock:  
Concentrated Load: 1250 lbs.; Uniform Load: 300 lbs./ft²; Ultimate Load: 3750 
lbs.; Rolling Load: 1000 lbs. (10 Passes) 
 
Floor tiles are 2’ x 2’ and are shown by location in the Figure 11 drawing. The 
dotted squares represent perforated tiles. Network and power connections are 
made via 5” round ports within the solid tiles only. All tiles, unencumbered by 
racks or other equipment, can be relocated for improved airflow, if necessary. 
BLDR-2 
Computer Room Raised Floor Specs:  ConCore SF 1250 Bolted Stringer: 
Concentrated Load: 1250 lbs.; Uniform Load: 300 lbs./ft²; Ultimate Load: 3850 
lbs.; Rolling Load: 1000 lbs. (10 Passes) 
 
Raised floor Specs (adjacent hallways): Concrete floors 
PRTN 
Computer Room Raised Floor Specs:  Nevamar tile and CEI Bolted Stinger:  
Static Load: 1250 lbs; Ultimate load:  2900 lbs.  Rolling load:  1200 lbs. (10 
passes). 
 
Most of the raised floor, indicated as 2’ x 2’ square tiles in Figure 13, was 
replaced to the above specs as part of the site preparation for the current 
Raytheon contract.  The exceptions for this raised floor upgrade were for tiles 
under the following equipment: the two oldest StorageTek silos (when located on 
the raised floor), the MGE 250-kVA UPS, the Dataflow air-handler along the rear 
wall of the Computer Room, the Liebert 125-kVA PDU, and the EPE 125-kVA 
PDU. 
 
Adjacent Non-Raised Floor and Pathway to Loading Dock: Concrete floors. 
 
GRBLT 
Computer room raised floor specs: 200 lbs./ square foot.   Special 
accommodations for heavier loads are possible.  Offerors shall indicate their 
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needs for raised floor at the GRBLT facility in their facility proposals.  A decision 
regarding the final design of the raised floor will be made post award. 
 

C.11.3 Power Facilities 

C.11.3.1 Power Service to Building 
BLDR-1 & BLDR-2 
480/277-volt main switchboard, rated for 3000 amps and 65,000 AIC. The gear 
has integrated IMPACC monitoring software. All power is fed from a single utility 
substation. Power is then distributed via step-down transformers and panel 
boards. 
PRTN 
The Princeton Complex receives its power from Public Service Electric and Gas 
(PSE&G) Company.  A PSE&G utility substation with a 2500-kVA, 13200-to- 
4160-volt, oil-filled transformer and 4160-volt switchgear provides electrical 
service to the Princeton Complex.  This substation is located outside of the 
southwest corner of the Computer Building directly adjacent to the parking lot. 
This substation provides power support to the Princeton Complex as well as to 
several of the other buildings on the B site of the Forrestal Campus.  Power 
usage for these other buildings is primarily for offices, although research 
activities in some of these other buildings occasionally require substantial power 
from the substation.  The peak power load to other campus buildings was 
measured at 1070 kW, which reflects peak demand over the past several years.  
The peak demand for the campus for the period of April 5-11, 2005, is 440 kW 
(506 kVA with the indicated power factor of 0.87).  Although the reading of 1070 
kW implies that 1430 kW is available (less with the indicated power factor of 0.90 
from the lab meter) for the Princeton Complex from the current 2500 kVA 
substation, the Government is discussing options with Princeton University for 
increasing its share to 1600 kW or more, given that power demand from the rest 
of the campus seems to be decreasing.   PSE&G has indicated that it will 
upgrade the capacity of this substation, if required; however, the underground 
13200 volt feeder line connecting the substation to the main PSE&G grid (located 
on nearby U.S. Route 1) may involve an additional cost to the customer. 
 
An underground 4160-volt feeder, dedicated to the Princeton Complex, is routed 
from the utility substation to separate building substations located within the 
Princeton Main Building and Computer Building.   The Main Building substation 
(1500-kVA 4160-to-480-volt transformer), located on the ground floor of 
Princeton’s Main Building, provides power to the Main Building and to the Chilled 
Water Plant for the Princeton Complex.  A recent reading from the Main Building 
substation showed a peak load of 1000 kW, which probably occurred as a result 
of peak cooling load during the summer probably reflecting attempted start-up of 
chillers #1 and 3 together or operations during the previous Cray/SGI contract.  
The peak demand observed on the Main Building substation on March 28, 2005, 
was 512 kW. 
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The Computer Building substation is located in the Transformer Room, the 
location of which is shown in Figure 14. This substation is comprised of a 4160-
volt air interrupter switch, a 1500-kVA silicone-filled transformer, and a 2000-
ampere, 480/277-volt main switchboard.  The actual rating for this transformer is 
1725-kVA, but Princeton University mandates that its usage not exceed 1500-
kVA. The equipment was installed around 1980 when the Computer Building was 
constructed and provides power to the Computer Building.  Currently it also 
powers the cooling tower for Chiller #4.  Princeton is considering installing an A/B 
switch to provide an option to also run Chiller #4 off this transformer in 
emergency situations.  The most recent reading from the Computer Building 
substation showed a peak load of 654 kW on March 28, 2005. 
 
The Contractor shall be required to install electric meters to measure and record 
power usage of all of the HPC equipment (i.e., excluding facility infrastructure 
equipment, such as air handlers, that are operated in the Computer Room), both 
new and GFE, that are operated under this contract.  The Contractor shall be 
responsible for paying the PSE&G electric utility bill for the Princeton Complex 
(i.e., power usage associated with both the Main Building and Computer Building 
transformers).  As indicated in Section H.19, the Government will issue contract 
credits to the Contractor for any power usage above two times the power usage 
as measured by the above electric meters, where the factor of two includes the 
power usage associated with cooling the installed system.  As indicated in 
Section C.11.3.2, spreadsheets showing past monthly usage and costs for 
electric utility bills will be provided to Offerors on request.  
 
The lighting, large mechanical equipment (pumps, A/C units, etc), and some 
computer equipment are served at 480/277 volts via panel boards located 
throughout the Computer Building. The building receptacles, small motors, 
desktop computers, computer room equipment, and similar loads are served at 
208/120 volts via step-down transformers and panel boards. 
 
All three chillers, described below, currently use the Main Building substation for 
power. 
 
GRBLT 
The local utility provider to GSFC is Potomac Electric Power Company (PEPCO). 
Power to Building 28 originates from the GSFC main substation via two feeders 
at 13.8KV.  The Building 28 north wing service entrance equipment consists of 
two double-ended metal-clad indoor unit substations, one rated 1500KVA at 
480V 3 phase 4 wire, and one rated 1500KVA at 208V 3 phase 4 wire.  The 
available capacity is approximately 1200 KVA on the 480V system and 
approximately 1200 KVA on the 208V system.  Power to the proposed room will 
consist of one new 800 Amp main distribution panel rated at 480V, 3 phase 3 
wire originating from the 480V substation.  The Contractor is required to install a 



SECTION C  DG1330-05-RP-1038
 

Amendment 0004 74

meter to measure the electrical usage of the HPC equipment and report the 
number of KWHs consumed to NOAA on a monthly basis. 
 

C.11.3.2 Cost of Electrical Utilities Based on Recent Billing 
BLDR-1 & BLDR-2 
Electrical utility costs for DSRC occupants are currently charged to building 
tenants according to finished square footage occupied.  Based on this algorithm, 
the electrical cost was $3.14 per square foot in FY 2004.  There is a real 
possibility of metering electrical usage in the future.  In this case, electrical costs 
would increase substantially.  In FY 2004, the average cost for power was 
$0.05/kWH. 
PRTN 
The following table shows usage and expenditure data for the entire Princeton 
Complex as an indicator of recent electrical utility costs. 
 

Table IX - Total Usage and Expenditures for Electrical Utilities of the Princeton Complex 
for FY 1999 - FY 2004 

 Annual Usage (kWH) Expenditure Avg. Cost / kWH

  FY 1999 8,826,400 $713,948 $0.0810
  FY 2000 9,032,000 $640,544 $0.0707

  FY 2001 8,555,200 $644,035 $0.0756

  FY 2002 5,976,000 $431,506 $0.0722

  FY 2003 6,593,600 $472,405 $0.0711

  FY 2004 7,981,571 $654,619 $0.0820
 

Spreadsheets in MS Excel format containing the Princeton Complex’s monthly 
electric utility cost, power usage (in kWH), and peak demand (in kW) for FY1999 
through January 2005 will be provided to Offerors upon request. 
GRBLT 
The cost of electricity should be assumed to be 8.1 cents per KWH, beginning in 
FY07, with a 3% per annum inflation rate.  The Offeror shall include his projected 
cost for power usage for the computer room in his cost proposal.  However, the 
Contractor will not be responsible for electricity cost for generating chilled water 
to cool the room. 
 

C.11.3.3 Power Conditioning and UPS Capabilities 
BLDR-1  
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• Power Distribution: Cutler-Hammer Electrical Distribution Equipment 
(480Volt, 3 Phase) Under floor distribution is accomplished by 50 ft. 
flexible conduit power whips, fed from wall-mounted breaker panels. 

• UPS: 300 kVA Chloride UPS Systems (450 kVA Installed); (250kVA 
available to R&D HPCS in 2006); 8-Minute Runtime (Full Load) 

• Other: Transient Voltage Surge Suppressor (TVSS) Protected 
• Emergency Power Off (EPO) Switch Protected 

BLDR-2 
• Power Distribution: Cutler-Hammer Electrical Distribution Equipment 

(480Volt, 3 Phase) 
• Under floor power distribution will be accomplished by fixed receptacles 

attached to rigid conduit and mounted one foot below the floor tiles. 
• UPS: 350 kVA UPS System (500 kVA Installed); 16-Minute Runtime (Full 

Load) 
• Other: Transient Voltage Surge Suppressor (TVSS) Protected 
• Emergency Power Off (EPO) Switch Protected 

PRTN 
Power Distribution Units (PDUs) [shown in dark blue in Fig. 13]: 
• Three (3) United Power 225-KVA PDUs (owned by Government/Princeton 

University), each containing 4 breaker panels, with each panel containing 
42 slots 

• Liebert 125-KVA PDU (owned by Government/Princeton University), 
containing 3 breaker panels, with each panel containing 42 slots 

• EPE 125-KVA PDU (owned by Government/Princeton University), 
containing 2 breaker panels, each panel containing 42 slots 

 UPS [shown in brown in Figure 13]: 
• 500-kVA UPS MGE cabinet and battery bank (owned by Raytheon), 

Model No. ‘72-130104-00 EPS 6500/44, 66’ with Serial No. 69937-01 
(Originally installed in 1997)  

• 225-kVA UPS MGE cabinet and battery bank  (owned by 
Government/Princeton University), Model No. ‘72-130101-01 EPS 
6225/44, 66’ with Serial No. 200834-01 (Originally installed in 1998)  

 
GRBLT 
No power conditioning or UPS capabilities are provided.  
 

C.11.3.4 Backup Power Generator Capabilities 
BLDR-1 

• All Equipment fully backed up by emergency backup generators. 
• Current Generator is 1250-KW Cummins Diesel. 1800-gallon tank 

capacity allows 24 hours of operation 
BLDR-2 
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The DSRC EM Generator has reached its rated capacity, and no further load will 
be allowed. Therefore, the BLDR-2 facility will not have EM generator backup. 
The UPS systems will be designed to sustain a 15-minute outage at full load. The 
recent power loss history at DSRC is presented in Section C.11.7.1 below. 
PRTN 
Natural-gas-fired, 75-kW generator: activates automatically when power is lost.  
This generator is only designed to allow pumps within the chilled-water cooling 
system to continue to run during a brief power outage. 
 
GRBLT 
No backup capabilities are available. 

C.11.4 Cooling Facilities 

C.11.4.1 Cooling Service to Building 
BLDR-1 & BLDR-2 
Building operates three (3) 470-ton chilled-water cooling systems. Two of the 
systems are on EM generator power, and one is fed strictly from utility. There are 
three cooling towers, each sized to match the capacity of a single chiller. There 
are three primary pumps, three secondary pumps, and three condenser water 
pumps. The chiller plant is located in a mechanical room that is adjacent to 
BLDR-2. Cooling is delivered at 42oF. There is a rough-in plan for an additional 
chiller and space for an additional cooling tower in the future, but no plans have 
been authorized to expand the chiller plant at this time.  The chiller plant is 
currently operating at full capacity. 
PRTN 
Primary Chilled Water Plant, located in the mechanical room and tower bay 
southeast of the Transformer Room (see Figure 14), contains two chillers: 

• 400-ton Carrier centrifugal chiller (designated Chiller #1) 
• 350-ton York centrifugal chiller (designated Chiller #3) 
• Baltimore Air Coil Cooling Towers 

Chiller #1 was installed in the spring of 2000 along with new cooling towers and 
pumps. Chiller #3 was installed in 1996. 
 
Secondary Chilled Water Plant, located in the Transformer Room (see 
Figure 14): 

• 225-ton Carrier centrifugal chiller (designated Chiller #4) 
• Baltimore Air Coil Cooling Tower 

Chiller #4 was installed in 1979.  Cooling tower replacement was completed in  
2004. 
 
The Primary Chilled Water Plant provides cooling to the entire Princeton 
Complex.  The Secondary Chilled Water Plant is designed to only support the 
Computer Building. 
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The current configuration permits operation of only one chiller in the Primary 
Chilled Water Plant at a time plus Chiller #4 in the Secondary Chilled Water 
Plant.  The power capacity of the Main Building substation has been determined 
to permit operation of any two of the three chillers at one time.  In a recent test, 
Princeton University concluded that it can run Chiller #4 with either Chiller #1 or 
Chiller #3, but that it cannot run Chiller #1 and #3 simultaneously due to water 
flow constraints or flow control problems caused by the current chilled water 
piping design.  Chiller #1 has been found to be very sensitive to small changes in 
flow.  These restrictions could be eliminated by a redesign of the chilled water 
plumbing and/or controls; until this situation is resolved, operation appears to be 
limited to Chillers #3 or #1 along with #4 for heating loads requiring more than 
one chiller.  The problem with this is that, in the event that Chiller #4 is 
unavailable, operation will be limited to only one chiller. 
 
The Government is contracting a cooling engineer to investigate this problem and 
to determine what needs to be done to provide the chiller redundancy (N+1) that 
the facility has had in the recent past (using either Chiller #1 or Chillers #3 and 
4); this study should be completed by May 2005.  It is the Government’s intent to 
correct the problem in FY 2006 using funds outside of the R&D HPCS contract.  
Since these facility changes will occur after the R&D contract is awarded, the 
Government intends to coordinate the changes with planned facility modifications 
proposed by the winning contractor. 
 
Cooling is delivered to the Computer Room through a six-inch and eight-inch 
piping system from the mechanical rooms at a temperature of 42o F, plus or 
minus 2 degrees. The pipe enters the computer room in a trench that is 4 feet 
deep under the raised floor in the center of the computer room, as indicated in 
Figure 14.  The piping to the Computer Building currently limits the flow of chilled 
water to the Computer Room and will require redesign if additional cooling 
capacity is required. 
 
GRBLT 
NASA provides campus chilled water service to Building 28 through a 12-inch 
pipe from its chilled water plant, which is located at Building 24.  The chilled 
water capacity available to the provided computer room is 400-500 gallons per 
minute.  No backup generators are available for the chilled water. 
 

C.11.4.2 Room Air Conditioning Capabilities 
BLDR-1 

• 90-Ton Liebert Downdraft Computer Room Air Conditioners (CRACs) (De-
rated for altitude) (120 Tons Installed via 4 x 30 Ton units) 

• Cooling powered from Emergency circuits. 
BLDR-2 
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• 90-Ton Liebert Downdraft CRAC (De-rated for altitude) (120 Tons 
Installed via 4 x 30 Ton units)  

• Seventeen (17) 4-Ton Liebert Extreme Density Overhead (XDO16) 
Systems  

• Cooling powered from UPS   
PRTN 

• Seven (7) 35-ton Dataflow/APC CRACs (owned by the Government/ 
Princeton University) 

• Other smaller air handling units - one located in the ceiling of the Printer 
Room and two in the UPS room 

 
The primary source of humidification for the Computer Room is an electric steam 
boiler, located in the building tower on the northeast corner of the Computer 
Building. 
 
GRBLT 
Six 33-ton Liebert air handlers will be provided as site-restricted GFE equipment.  
See Section C.12. 
 

C.11.4.3 Availability of Plumbing for Chilled Water 
BLDR-1 & BLDR-2 
All chilled water plumbing is installed to accommodate the Computer Room Air 
Conditioner (CRAC) units and the Extreme Density Overhead (XDO) systems.  
No additional plumbing capability or capacity is available.  
PRTN 
The computer room has operated several water-cooled computer systems (most 
recently - Cray T932, T94, and T3E) and thus has been previously configured to 
support water-cooling, including a chilled-water trench running down the middle 
of the raised-floor area of the computer room, as indicated in Figure 14. 
 
GRBLT 
Plumbing will be provided to the room for use with air handlers or to cool water-
cooled computer systems. 

C.11.5 RESERVED 

C.11.6 Fire Alarm and Fire Suppression Capabilities 

C.11.6.1 Fire Alarm and Suppression Systems 
BLDR-1  
Both computer rooms will have Clean Agent fire suppression with VESDA fire 
detection systems. Both will have wet-pipe overhead sprinklers with 155oF trip 



SECTION C  DG1330-05-RP-1038
 

Amendment 0004 79

point. CO2 bottles are located in the room with FE-36 bottles surrounding the 
room. Alarms are tied to the building alarm system. 
 
BLDR-2 
Computer room has Clean Agent fire suppression with high sensitive fire 
detection system.  Room has wet-pipe overhead sprinklers with 200 degree F trip 
point.  CO2 bottles are located in the room with FE-36 bottles surrounding the 
room.  Alarms are tied to the building alarm system. 
PRTN 
The PRTN computer room currently is protected by a high-voltage fire alarm 
system and a wet-pipe water sprinkler system.  However, this coming 
spring/summer, these systems will be replaced with the following: (1) a low-
voltage alarm system with advanced alarm panel in the room adjacent to the 
computer room, (2) a dry-pipe water sprinkler system, (3) plumbing and other 
infrastructure to support future use of a gaseous fire suppression system (such 
as FM-200), and (4) a VESDA early smoke detection system. 
 
GRBLT 
Sprinklers are installed in the computer room. Smoke detectors are installed 
above the drop ceiling and under the raised floor.  
 

C.11.6.2 Fire Extinguishers 
BLDR-1 & BLDR-2 
Fire extinguishers located within the computer rooms are CO2 bottles. Fire 
extinguishers located within the hallways and computer room access areas are 
FE-36 gas bottles. 
PRTN 
Fire extinguishers are located at various locations throughout the Computer 
Room and in the Storage Room adjacent to the Loading Dock.  Following the 
NCEP fire event in 2000, PRTN reviewed its fire procedures and eliminated any 
dry-chemical fire extinguishers from the entry paths to the Computer Room.  The 
lab also met with the supporting fire departments, both Plainsboro and Princeton 
Plasma Physics Laboratory (PPPL) fire units, to explain the dangers of dry 
chemical extinguishers to computer equipment and to verify fire suppression 
procedures to be followed during fire emergencies. 
 
GRBLT 
Fire extinguishers are available, but they are not suitable for computer room fires. 
The proper fire extinguishers will be provided by the Government as part of the 
Phase I build-out. 
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C.11.6.3 Response Time of Local Fire Department 
Response time is defined as the time duration between fire alarm activation and 
the arrival of fire department personnel and equipment at the site. 
BLDR-1 & BLDR-2 
Boulder Fire Department provides fire-fighting capability. A station is located 
approximately one mile away and the response time is between 4 to 6 minutes. 
PRTN 
The Princeton Complex has measured the response time of the fire department 
(Plainsboro Fire Department as first responders, backed up by Princeton Plasma 
Physics Lab) to average 10 minutes (minimum of 7 minutes and maximum of 14 
minutes), based on 6 events (2002-2004).  These events were caused by 
unrehearsed false alarm events that were caused by faulty alarm sensors.  [The 
Princeton Complex will be replacing the entire fire alarm system during the winter 
of 2004-05.] 
 
GRBLT 
The Prince George’s County Fire/EMS Department can be on-site in under six 
minutes.  Goddard security has a 2-minute response time.  
 

C.11.7 Special Capabilities 

C.11.7.1 Capabilities for Continuous Operation 
The following describes any capability that the facility may have to permit 
continued operation during a power outage or to ride through power anomalies. 
BLDR-1 
All electrical systems are fully backed up for uninterrupted service to cover for 
any length of power outage. The CRAC units are powered from emergency 
circuits, and will experience a shutdown until the EM generator comes online and 
transfers power (usually one to two minutes.) at which time they will automatically 
and sequentially restart. Once the EM generator starts, it will continue to operate 
until clean and stable utility power is maintained for 30 minutes, at which time the 
generator will transfer the load back to utility power and shut down.  
BLDR-2 
No EM generator capacity is available for this facility; therefore, all equipment will 
be placed on to UPS power fed from utility. Should a lengthy outage occur, the 
UPS would provide uninterrupted service, until which time a graceful shutdown of 
computer equipment is required. CRAC units and cooling systems will remain on 
until all equipment is off and all static air has been forced from the compute 
nodes. The CRAC units will then shutdown, prior to exhausting the battery 
capability of the UPS systems.  
 
The DSRC outage history is in the following table and shows one outage per 
year that would mandate a shutdown of the computer room. 
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Table X- Recent History of Power Loss Episodes at DSRC 

FY2003   
DATE DURATION Resulting Downtime 
26 Mar 03 13 Minutes 0 Min 
13 May 03 13 Minutes 0 Min 
8 Sep 03 30 Seconds 0 Min 
11 Sep 03 2 Minutes 0 Min 
FY2004   
10 Jun 04 52 Minutes 0 Min 

 
PRTN 
PRTN’s facility environment is designed primarily for riding through a brief power 
outage, assuming the outage is sufficiently brief that the chillers will be able to 
automatically restart so that the temperature and humidity conditions in the 
computer room are maintained within acceptable limits. 
 
The following table indicates environment related outages for the last three fiscal 
years.  A review of operator logs for these years showed 29 documented power 
fluctuation episodes (14 in FY02, 11 in FY03, and 4 in FY04) in which the UPSs 
and PDUs maintained conditioned power to the computer systems and the 
chillers either continued to operate or else shutdown and then restarted 
automatically. 
 
Table XI - Recent History of Environment-Related Outages for PRTN 

FY2002  
23 Jul 02 Mechanical (chiller) outage of 53-

minute duration with 36 minutes of 
system recovery time 

FY2003  
25 Feb 03 Power outage of 103-minute 

duration with 224 minutes of 
system recovery time 

FY2004  
  No outages 

 
GRBLT 
No capabilities for continuous operation are available, although outages are not 
common. 
 

C.11.7.2 Duration of Ride-Through at Full Load 
BLDR-1 
Not Applicable  – Maintain operation during power outage 



SECTION C  DG1330-05-RP-1038
 

Amendment 0004 82

BLDR-2 
Designed for graceful shutdown during a power outage lasting longer than 10 
minutes, with CRAC units shutting down last. 
PRTN 
Based on panel read-outs, the UPS systems for the current system, which is in 
transition to the April 2005 upgrade, provide a ride-through for the computer 
systems of 16 minutes on the 500-KVA UPS and 25 minutes on the 225-KVA 
UPS.  The 16-minute duration for the 500-kVA UPS is due to one of the four wet-
cell battery banks being over 4 years old; this bank is expected to be upgraded 
by the first week of April 2005, resulting in all of the batteries in this UPS being 
less than 6-months old.  This upgrade should produce a ride-through time close 
to 25 minutes.  The wet-cell batteries in the 225-kVA UPS are all less than 6 
months old.  Once the April 2005 HPCS installation is complete, the UPS 
capacities (at 386 and 109 kVA for the 500- and 225-kVA UPSs respectively on 
March 23) are expected to both be at maximum (80%) capacity, and the ride-
through times are likely to be reduced somewhat.  (Note: The PDUs are also 
expected to be at full capacity after the April 2005 installation is complete.)  The 
room air conditioning units and the chillers do not have generator or UPS 
support.  If the power interruption is brief, Chillers #1 and 3 are likely to restart 
automatically.  This recycling capability, combined with generator backup for the 
chilled water pumps, permits the facility to ride through brief power interruptions 
without the system going down.  
 
GRBLT 
None. 
 

C.11.7.3 Capabilities for Remote Facility Management 
The following describes any capability that allows the facility to be monitored and 
managed remotely. 
BLDR-1 & BLDR-2 
BLDR-1 has SCADA (Supervisory Control and Data Acquisition) coverage for 
environmental monitoring.  BLDR-2 is projected to have SCADA coverage as 
well. CRAC units also have building automation tie-in for alarms.  Both systems 
have dial-out capability. 
PRTN 
Currently the computer room does not have remote monitoring capabilities.  Such 
capabilities are being investigated for possible future implementation. 
 
GRBLT 
METASYS equipped environment controls are currently available. 
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C.11.7.4 Capabilities for Lights-Out Operation 
The following describes any capability that allows the facility to operate during 
off-hours without operators present. 
BLDR-1 & BLDR-2 
BLDR-1 currently has no operator coverage from 7pm to 7am every day. The 
SCADA environmental monitoring system will trigger an automated Emergency 
Power Off (EPO) if the temperature reaches 94F. 
PRTN 
Currently the Computer Room does not have remote monitoring capabilities.  
Such capabilities are being investigated for possible future implementation. 
 
GRBLT 
The computer room will be operated remotely. 
 

C.11.8 Physical Security 

C.11.8.1 Campus Security 
BLDR-1 & BLDR-2 
Both facilities are located on federal property with federal police providing access 
to the grounds round the clock. 
PRTN 
Security personnel patrol the Forrestal Campus on a regular basis.   
GRBLT 
The site is on federal property with access controls.  
 

C.11.8.2 Computer Room Security 
BLDR-1 & BLDR-2 
Computer room has restricted access provided by proximity keypads and other 
controls.  
PRTN 
Computer Room access is controlled by a cipher lock system and other controls. 
GRBLT 
Cardkey and brass key will be installed for the computer room. 
 

C.11.8.3 Procedures for Contract Personnel to Access a Government 
 Facility 

BLDR-1 & BLDR-2 & PRTN   
All contract personnel must submit to a background check and will be issued an 
“affiliate” ID badge.  Authorized NOAA and contractor personnel may escort other 
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NOAA and contractor personnel as long as the visitors are US citizens.  Special 
arrangements must be made weeks in advance to accommodate escorted 
access by foreign nationals. 
GRBLT 
Access to the NOAA room is authorized by NOAA but controlled by NASA GSFC 
Facility Security personnel and systems.  Authorized NOAA and contractor 
personnel may escort other NOAA and contractor personnel into the NOAA area 
as long as they are US citizens.  Special arrangements must be made weeks in 
advance to accommodate escorted access by foreign nationals. 
 

C.11.9 Estimated Annual Facility Cost of Operation of Computer Room 
(Excluding Power Costs) 

BLDR-1 & BLDR-2 
Annual costs for rent, maintenance, heating, and other general services were 
$42.25/sq. ft. in FY 2004 as paid to the building landlord, GSA. 
PRTN 
Annual facility costs, excluding electrical utility costs, are estimated to be $10/sq. ft.  
This includes: rent paid to Princeton under the Government triple-net lease; facilities 
services (physical plant maintenance, equipment service, janitorial services, etc.); 
utilities (other than electrical power); and wide-area network fees. 
GRBLT 
In addition to the cost of utilities, discussed in Section C.11.3.2, the Offerors must 
include the per annum cost of the computer-conditioned space at the GRBLT site 
which is $130K per year, beginning in FY07. 
 

C.11.10 Availability of Blueprints 
BLDR-1 & BLDR-2 & PRTN & GRBLT 
Blueprints of the facility are available and will be provided to Offerors, subject to their 
approval of conditions for their use of the drawings.
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C.11.11 Projected Availability of Floor Space, Power, and Cooling 
The following amounts show projected total resources available at the indicated dates under the assumptions 
provided.  The October 2004 availability is shown for reference purposes only, since Contractors cannot utilize the 
resources until October 2005. 
 
   Table XII – TOTAL RESOURCES AVAILABLE 

 
  Oct. 2004 Oct. 2005 Oct. 2006 
Available Raised Floor Space (sq. ft.)         
 BLDR-1 0      80 2,250
 BLDR-2 0 1,424 1,424
 PRTN    900 2,700 6,500
 GRBLT 0 0 5,500
  
 TOTAL 900 4,204 15,674
  
Available Non-Raised Floor Space (sq.ft.)         
 BLDR 0 0 0
 PRTN 360 900 2,700
 GRBLT 0 0 0
  
 TOTAL 360 900 2,700
  
Available Power for New Hardware (kVA)         
 BLDR-1 0 10 250
 BLDR-2 0 350 350
 PRTN 250  70 650
 GRBLT 0 0 900
  
 TOTAL 250 430 2,150
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  Oct. 2004 Oct. 2005 Oct. 2006 
Available Cooling for New Hardware (tons)         
 BLDR-1 0 3 72
 BLDR-2 0 146 146
 PRTN 170    108 307
 GRBLT 0 0 260
  
 TOTAL 170 257 785
  

 
Assumptions for Projections 

Available Raised Floor Space: 
BLDR:  
(1) October 2005 estimate of 1424 ft. is solely in BLDR-2 and assumes completion of computer room design, construction 
and testing. 
(2) 80 sq. ft. of BLDR-1 is available in October 2005 to support an HSMS.  (See Figure 11a) 
(3) The increase of 2170 sq. ft. in the October 2006 total reflects additional available space in BLDR-1 that is currently 
occupied by systems purchased under current HPTi contract.  In reality, the new Contractor will be required to coordinate 
new equipment installation with current system removal so as to minimize loss of compute cycles to the Government. 
PRTN:  
(1) Oct. 2004 estimate reflects that the StorageTek silos are still located on the raised floor.  
(2) Oct. 2005 number is an estimate derived from the unoccupied raised floor space for the room layout as indicated in 
Figure 13a, which shows the assumed positions of systems and Storage Tek silos after the mid-contract installation is 
complete.  (The actual square footage of free space is obviously subject to interpretation to account for obstructions such 
as room columns and ramps, size of equipment to be installed, etc.)  
(3) Oct. 2006 estimate reflects available space occupied by systems leased under current Raytheon contract, because 
this leased equipment will be removed at the end of the current contract.  In reality, the new contractor will be required to 
coordinate new equipment installation with current system removal so as to minimize loss of compute cycles to the 
Government. 
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Available Non-Raised Floor Space: 
PRTN: 
(1.) Oct. 2005 estimate assumes a common staging area of 360 sq. ft. on the non-raised floor adjacent to the exit to the 
loading dock plus an area of 18'x30' on the left hard pan that would be available to the R&D Contractor for office space 
and storage.  The remaining 18'x32' of non-raised floor space is reserved for storage and work area until the end of the 
current Raytheon contract. 
(2.) Oct. 2006 estimate assumes both the left and right hard pan areas of the Computer Room are available to the R&D 
Contractor, with the square footage shown including the UPS Room as well.  As with the raised floor space, the timing for 
availability of non-raised floor space requires coordination with the current contractor to assure smooth transition from the 
previous contract to the new R&D contract. 
 
Available Power: 
BLDR:  
(1.) The projected available power is dictated by the cooling capacity that is available.  Currently, the chilled water plant 
has reached its rated capacity and no further load can be supported without the addition of a new chiller.  
(2.) 10KVA of power is available in BLDR-1 in October 2005 in support of a possible HSMS.    
PRTN:   
(1.) The projected available power for HPC equipment assumes 1620 kW of power will be available for the Princeton 
Complex from the 2500-kVA substation.  If a new campus transformer were installed, the projected power available would 
be higher.   
(2.) Power estimates assume steady state ratings, not book value ratings for systems.   
(3.) Oct. 2005 estimate assumes the projected power usage of the current Raytheon system will be 580 kW, which is the 
maximum (80%) capacity of the two current UPSs.   
(4.) Oct. 2006 estimate assumes the full 650 kW is available to the R&D HPC equipment, with other Computer Building 
power loads assumed to remain the same (e.g., the load of the 7 air handlers was measured at 59 kW) in order for the 
Princeton Complex to operate within the peak demand of 1620 kW. 
GRBLT: 
For further information on the total available power, see Section C.11.3.1. 
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Available Cooling: 
BLDR: 
(1.) The chilled water plant has reached its maximum capacity and will lose its N+1 capability on hot days. A failure within 
the chilled water plant, on a hot day, will force the BLDR-2 computer room to load shed its cooling resources and shut 
down. 
(2.)  3 tons of cooling is available in BLDR-1 in October 2005 to support a possible HSMS. 
PRTN:   
(1.) Assume the building load for the Princeton Complex for the hottest day of the year is 273 tons, based on observation 
that Chiller #1 alone (400 tons) reached maximum capacity (with the addition of a 10-ton margin of error) on this day when 
cooling the Princeton Complex and the HPC system that was operating in October 2004. 
(2.) Compute cooling load for the system by multiplying system power usage (converted to refrigeration tons) by a factor 
of 1.2 to reflect other room heat sources and cooling inefficiencies and assuming a power factor of one for the HPC 
system. 
(3.) Assume maximum chiller capacity uses Chillers #3 (350 tons) and #4 (225 tons) operating together as the minimum 
N+1 chiller configuration. 
GRBLT: 
For further information on the total available cooling, see Section C.11.4.1. 
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[Figure 11 withheld from Public Website – Available upon request.] 

 
Figure 11   Projected Computer Room Layout for BLDR-1 in September 2006.  The 
area enclosed within the dashed line indicates the floor space that will be available for 
Offeror use in October 2006.  The small squares shown indicate 2’x2’ floor tiles.  Vent 
tiles are indicated by stippled squares. 
 
  [Figure 11a withheld from the Public Website – Available upon Request.] 
 
Figure 11a  Computer Room Layout for BLDR-1 showing 80 sq. ft. of raised floor area 
available for an HSMS in October 2005. 

 
[Figure 12 withheld from Public Website – Available upon request.] 

 
Figure 12  Schematic of Computer Room Layout for BLDR-2 facility that is expected to 
be available in October 2005 
 
  [Figure 12a withheld from Public Website – Available upon request] 
 
Figure 12a  Schematic of Revised Computer Room Layout for BLDR-2 facility that 
seeks to address concerns expressed by Contractors in their questions as well as 
design requirements.  See Section C.11.1.1. 
 

[Figure 13 withheld from Public Website – Available upon request.] 
 
Figure 13  Computer Room Layout for PRTN as originally planned.   Small squares in 
the figure indicate 2’x2’ floor tiles.  Vent tiles are indicated by stippled squares.  (The 
construction of the 5 offices on the left hard pan and the two offices to the left of the 
Operators Room have been cancelled.  See Figures 13a and 14 for the actual 
configuration of office spaces.)  
 

[Figure 13a withheld from Public Website – Available upon request.] 
 
Figure 13a  Schematic of PRTN Computer Room and adjacent rooms as of October 
2005.  Equipment in the Computer Room that is not colored is Raytheon equipment that 
will be removed at the end of the current HPCS contract.  The equipment surrounded by 
red dashed lines, the Verizon telco rack (red) next to the left hard pan and the 
servers/UPS boxes (light green) and LAN network rack (red) in the lower right, are 
Government equipment that are not specifically part of this contract.  The colored GFE 
equipment are as follows:  air handlers (light blue), PDUs (dark blue), 225-KVA UPS 
(brown), archival storage (yellow), networking equipment (red), SAN (TP9100) disks 
(purple), SGI Origin 3800 systems (orange), and SGI Altix 8-processor test system 
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(dark green).  The positions of systems in this figure represent the Government’s best 
estimate at this time, but may change slightly before October 2005. 

 
[Figure 14 withheld from Public Website – Available upon request.] 

 
Figure 14  Computer Building Schematic for Princeton Complex 

 
[Figure 15 withheld from Public Website – Available upon request.] 

 
Figure 15  Schematic showing configuration of planned computer room at GSFC 
Building 28 as shaded region within the current office layout of the first floor of the 
building.  The location of support columns within the shaded area are indicated by 
squares. 
 
 

Request for these figures are to be submitted to 
the Contracting Officer at the following e-mail 
address:  william.voitk@noaa.gov 
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C.12    Appendix C – Government Furnished Equipment (GFE) 
The following describes Government-owned property that is available to be furnished to 
the Contractor for the performance of this contract.  Because some Government-
furnished equipment that is located at the designated sites is only available for use by 
the Contractor if that facility is used, the GFE lists are separated into two categories: 
“Site-Constrained GFE”, which is equipment that is only available if used at the 
designated site; and “Unrestricted GFE”, which is available for use under this solicitation 
without site restrictions. 

Boulder, CO 
Site-Constrained GFE 
Note: Partial use of this equipment is authorized up to the limits set forth in 
Appendix B. 
Manufacturer Part/Model 

Number 
Description Qty Date  

Available 
  Uninterruptible Power Supply   
Chloride EDP90/300/25

0 4x4 
UPS Cabinet and Battery Bank 
(250kVA) 

1 10/2006 

 EDP70L/100/1
00 4x4 

UPS Cabinet and Battery Bank 
(100kVA) 

2 10/2006 

     
  Computer Room Air Conditioning   
Liebert FH740C Chill Water - Down Draft – 30 tons 4 10/2006 
     
  Environmental Monitoring   
Phonetics SCADA 3000 Sensaphone SCADA 3000 1 10/2006 

 
Unrestricted GFE 
Manufacturer Part/ Model 

Number 
Description Qty Date  

Available 
  

Compute Hardware 
  

Myricom M3-E128 Myrinet line card enclosure 15 10/2006 
Myricom M3-M Management line card 15 10/2006 
Myricom M3-SW16-4DM Ribbon spine line card 84 10/2006 
Myricom M3-SPINE-8F Fiber spine line card 44 10/2006 
Myricom M3-SW16-8F Fiber switch line card 96 10/2006 
Myricom M3F-PCI64B-2 PCI card (NIC) 768 10/2006 
Myricom M3-CLOS-ENCL 14U enclosure for Clos256_256 

networks 2 
10/2006 

Myricom M3F-PCIXD-2 PCI D card (NIC) 317 10/2006 
Myricom M3-SW32-16F 16 Port line card 20 10/2006 
Myricom M3-THRU-16Q Line card for 16 quad fiber thru 

connections 2 
10/2006 

Myricom M3-2SW32 Dual SW32 line card 4 10/2006 
Myricom M3-4SW32-16Q Quad SW32 line card 2 10/2006 
RESTRICTED GFE 

HSMS  

 

ADIC AML/J Tape Robot 1 10/2005 
IBM  LTO-1 Tape drives 8 10/2005 
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Manufacturer Part/ Model 
Number 

Description Qty Date  
Available 

Sun E450 HSMS Server 1 10/2005 
Various   LTO-1 Tape Cartidges 330 10/2005 

 

Washington, DC 
 All of the GFE listed in this subsection below will be available October 2006. 

 
Site-Constrained GFE 

• None 
 
Unrestricted GFE 

 
Gaithersburg, MD:  
Two (2) StorageTek Powderhorn silos configuration (two 9310, 9311, 9330).   
Each of the silos includes: 

• eight (8) 9940B tape transports 
• 5000 9940 tape cartridges 

Each silo contains roughly one PetaByte of data. 
 
Fairmont, WV:  
One (1) StorageTek Powderhorn silo configuration (9310, 9311, 9330).   
The silo includes: 

• four (4) 9940B tape transports  
• 2300 tape 9940 cartridges 

Greenbelt, MD 
All of the GFE listed in this subsection below will be available in the summer of 
2006. 
Site-Constrained GFE 

• Six 33-ton Liebert air handlers 
 
Unrestricted GFE 

• None 
 

Princeton, NJ 
 Unless otherwise stated, all of the following GFE for Princeton will be available in 
 October 2006 

 
Site-Constrained GFE 
Manufacturer Part Number Description Qty

    

  Computer Room Security Monitoring  



SECTION C DG1330-05-RP-1038
 

  
 

94

  C-Cure 800  
Compac 4403US Compac MS 2000 C-Cure 800 OS 1 
Emerson P761VBT0EENC Monitor C-Cure 800 1 

    
  

Computer Room Security Monitoring 
 

  Intellex 16000  
Sensormatic DVMS DV16000 Intellex 16000 Video recorder system w/CD backup max 16 cameras 1 

NEC FE1250+BK Monitor Intellex 16000 1 
Pelco CC-3700-S Color CCD Camera  12 

    

  Power Distribution Units  

United Power PDM4-F3-225-K13-426 PDU 1 (225 kVA) 1 

United Power PDM4-F3-225-K13-426 PDU 2 (225 kVA) 1 
United Power PDM4-F3-225-K13-426 PDU 3 (225 kVA) 1 

    
  

Uninterruptible Power Supply 
 

MGE 72-131522-000 UPS Cabinet and Battery Bank  225 KVA 1 

    

  Power Distribution Units  

Liebert PPA125C PDU Unit (125 KVA) 1 

EPE PD084M48A12-125 PDU Unit (125 KVA) 1 

    

  Computer Room Air Conditioners  

DataFlow CCT-60C4 CRAC 1 (35 Tons) 1 

DataFlow CCT-60C4 CRAC 2 (35 Tons) 1 

DataFlow CCT-60C4 CRAC 3 (35 Tons) 1 

DataFlow CCT-60C4 CRAC 4 (35 Tons) 1 

DataFlow CCT-60C4 CRAC 5 (35 Tons) 1 

DataFlow CCT-60C4 CRAC 7 (35 Tons) 1 

APC CCT-60C4 CRAC 8 (35 Tons) 1 

APC CM-3.0-W-BC-D CRAC 6  (3 Ton) 1 

 
Unrestricted GFE 
Manufacturer Part Number Description Qty

    
 

 Switch for Shared Storage 
 

SGI FC-SWITCH-16 SGI Fibre Channel switch with 16 ports and one power supply 8 
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SGI FC-SWITCH-PWR Optional second power supply for SGI FC switches (8 & 16 port) 8 

SGI FC-SWKIT Rackmount kit for mounting FC-SWITCH-8 or FC_SWITCH-16 in 
F1RACK 

8 

SGI XSWOPTGBIC Short Wave Optical GBIC kit containing 6 GBICs 16 

SGI XCOPGBIC Copper GBIC kit containing 6 GBICs 6 
    
 

 Switch for Tape Drives 
 

SGI FC-SWITCH-16 SGI Fibre Channel switch with 16 ports and one power supply 8 

SGI FC-SWITCH-PWR Optional second power supply for SGI FC switches (8 & 16 port) 8 

SGI FC-SWKIT Rackmount kit for mounting FC-SWITCH-8 or FC_SWITCH-16 in 
F1RACK 

8 

SGI XSWOPTGBIC Short Wave Optical GBIC kit containing 6 GBICs 16 

SGI XCOPGBIC Copper GBIC kit containing 6 GBICs 6 
    
 

 Console and Monitoring 
 

SGI SG230-00008 230L Workstation, 667 MHz PIII, 128MB PC 133 SDRAM, 20GB IDE, 
V3 Gfx 32MB DDR, Red Hat 6.1 

2 

SGI 91-AB945-001 19" Northern Hemisphere Monitor 2 
SGI 91-AD001-001 Keyboard, Mouse, Speakers, Power Cords, Monitor Cable, User 

Manual 
2 

SGI SSU60003 HW on-site support 4hr rsponse, 7x24, years 1-3 for SGI 230 
Workstation 

2 

SGI SC4-PCP-2.0 Performance Co-Pilot - Performance Monitoring tool for IRIX 5.3 and 
higher (replaces PCPORIGIN) 

1 

SGI SC4-PCPHPC-1.0 Performance C-Pilot Add-On agent for IRIX 6.5 clusters (replaces SC4-
PCPARRAY-1.0); requires SC4-PCP-2.0 

8 

SGI SV4-PCPCOL-2.0-10 Performance Co-Pilot Collector 10 license pack 1 

    

  

Hierarchical Storage Mgmt System 
 

SGI ORIGIN-3800 SGI Origin 3800 server - 64 CPUs (GFE)  600Mhz R14000A 
processors), 64GB memory, 16 Local Disk Channels (1Gb/sec), 16 
Shared Disk Channels(2Gb/sec), 24 Tape I/O Channels, and 2 Gigabit 
Ethernet Channels. 180GB 

1 

StorageTek 9310002-0000 POWDERHORN 6000 CART/450 EPH 3 

StorageTek 9940L03-0000  9940, Library, Fibre 30 

StorageTek 9840L03-0000 9840, Library, Fibre 22 
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SGI FC-SWITCH-16 16 port 1Gb FC switch (8Cu/8Optical) 16 

SGI ORIGIN-3800 SGI Origin 3800 server - 64 CPUs (Lease 1a)  600Mhz R14000A 
processors), 64GB memory, 16 Local Disk Channels (1Gb/sec), 16 
Shared Disk Channels(2Gb/sec), 24 Tape I/O Channels, and 2 Gigabit 
Ethernet Channels. 

1 

    

 Storage 

HSMS Local Storage  
 

 SGI TP9100 1GB TP9100 D-Brick with fourteen 36GB 10KRPM Drives 16 

 STOR-CTRL 128 TP9100A Dual Channel Control Unit with 1Gb FC 16 

 SGI TP9100 1GB TP9100 D-Brick with fourteen 18GB 10KRPM Drives 2 

 STOR-CTRL 128 TP9100A Dual Channel Control Unit with 1Gb FC 2 

 Empty Rack I/O Racks with AC Power Distribution 3 

 FC-SWITCH-16 16 port 1Gb FC switch (8Cu/8Optical) 4 

    

    

  

Hierarchical Storage Mgmt System 
 

StorageTek 9310002-0000 POWDERHORN 6000 CART/450 EPH 1 

StorageTek 9840 Media Cartridges 6000

StorageTek 9940 Media Cartridges 13000

 Connectivity 

Connectivity - Existing 

 

Cisco WS-C6509 Catalyst 6509 Chassis 1 

Cisco WS-CAC-1300W Catalyst 6000 1300W AC Power Supply 1 

Cisco WS-CAC-1300W/2 Catalyst 6000 Second 1300W AC Power Supply 1 

Cisco SFC5K-SUP-5.5.1 Catalyst 6K Supervisor Flash Image, Release  5.5(1) 1 

Cisco WS-X6K-SUP1A-2GE Catalyst 6000 Supervisor Engine 1A, Enhanced QoS, 2GE 2 

Cisco WS-X6416-GE-MT Catalyst 56000 16-port Gig-Ethernet mod.  MT-RJ 2 

Cisco WS-X6408A-GBIC Catalyst 6000 8-port GE, Enhanced QoS 2 

Cisco WS-X6348-RJ-45 Catalyst 6000 48-port 10/100, Upgradable to Voice  2 

Cisco WS-G5486 1000BASE-LX/LH "long haul" GBIC 4 
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Cisco WS-G5484              1000BASE-SX 'Short Wavelength' GBIC (Multimode only)    36 

Cisco CISCO3640 Cisco 3600 4-slot Modular Router-AC with IP software 2 

Cisco S364C-12.0.4T IP 2 

Cisco NM-2CT1-CSU 2-Port Channelized T1/ISDN-PRI with CSU Network Module 2 

Cisco NM-1FE1CT1-CSU 1 Port F Ethernet 1 Port Channelized T1/ISDN-PRI with CSU NM 2 

    

 
 

  Maintenance/Test System  
Manufacturer Part Description Qty

SGI LS-3700 Altix 3700 Server: base system infrastructure 1 

SGI TP9300-BASE-2C Fibre Channel controller enclosure, dual 2 Gb FC controllers, 512MB 
cache, 6 SFPs, 14 drive bays, no drives 1 

SGI TP9500-73GB-E 2 Gbit, 73 GB, 15K rpm LP Disk Drive with Dual FC/AL Ports 14 

SGI DK-TP-001 TP9300 destination kit 2 

SGI TP9300-RMKIT-
UNIV 

Rackmount kit for OEM racks, mounts to rails 20.5” to 28.5” deep for 
TP9300 controller enclosure 1 

SGI X-F22-OPT-3M 3 meter 50 micron optical cable w/LC connectors.  For use with 2 
Gbit switches, HBAs and devices. 2 

SGI LS-3700-4-4 Altix 3700 system: 4:1.5 GHz/6.0 MB, includes 1 IX-brick with 73GB 
system disk, no memory. 1 

SGI LS37-CBRICK-4-4 Altix 3300/3700 C-brick with 4x1.5 GHz/6.0 MB processors with 
NUMAlink cables, no memory 1 

SGI LS-MEM-8G-166 8 GB standard system memory (8 DDR x 1 GB 166HHz) for Altix 
3700 (min. 1 per C –or- M brick required). 2 

SGI 73GB-IX BRICK System disk for use in SGI 3000 series IX-bricks (73 GB/10K SCSI 
disk) maximum two disks per IX-brick. 1 

SGI SC5-PROPACK-
2.4 

SGI ProPack v2.4 for Linux (includes base OS-SGI Advanced Linux 
Environment 2.1.1) 1 

SGI DK-N3P-003 SGI 3000 three-phase power distribution unit for North America.  One 
per SGI 3000 rack. 1 

SGI PCI-FC-1PORT-B Single port 2 Gbit FC host bus adapter 2 

SGI PCIX-GIGENET-
OR 1-port optical Gigabit Ethernet card for Altix 1 

SGI SR5-XVM-IPF-M Right To Use XVM Standalone Volume Manager on a single Altix 
3000 Linux host with up to 16 CPU. 1 

SGI M4-SVCWRNT-1.0 Global Services warranty card, system registration and Services 
Reference Guide for systems. 1 

SGI M05-CD CD-ROM Update Media 1 
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C.13 Appendix D – Terms 

C.13.1  Abbreviations 
ADIC Advanced Digital Information Corporation 
ANSI American National Standards Institute 
CM Configuration Management 
CM2 GFDL’s Climate Model Version 2 
CONOPS DOC’s Concept of Operations acquisition process 
COTS Commercial Off-The-Shelf 
CXFS SGI’s shared filesystem for storage area networks (SANs) 
DDN Direct Data Networks 
dGB Decimal Gigabyte (10^9 bytes) 
dPB Decimal Petabyte (10^15 bytes) 
DOC US Department of Commerce 

http://www.commerce.gov 
DSRC David Skaggs Research Center 
ENTA Enterprise Network Target Architecture 
FC Fiber Channel 
FISMA Federal Information Security Management Act of 2002 
FSL NOAA’s Forecast Systems Laboratory 

http://www.fsl.noaa.gov 
325 Broadway 
Boulder, CO 80305 

FY20xx Fiscal Year 20xx 
Gb Gigabit (2^30 bits) 
Gb/s Gigabit(s) per second 
GB Gigabyte (2^30 bytes) 
GFDL NOAA’s Geophysical Fluid Dynamics Laboratory 

http://www.gfdl.noaa.gov 
Princeton University Forrestal Campus 
201 Forrestal Road 
Princeton, NJ 08542 

GFE Government Furnished Equipment 
GNU Unix-compatible software system 
GPFS General Parallel File System 
GrADS Grid Analysis and Display System 
GSA General Services Administration 
HBA Host Bus Adapter 
HFS Home File System 
HIMF Hallberg Isopycnal Model (Fortran) 
HPC High Performance Computing 
HPCS High Performance Computing System  (see definition) 
HPSS High Performance Storage System 
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HIS Hierarchical Storage Interface 
HSM Hierarchical Storage Management 
HSMS Hierarchical Storage Management System 
Htar HPSS tape archiver 
IDL Interactive Data Language 
IEEE Institute of Electrical and Electronics Engineers 
IMSL International Mathematical and Statistical Library 
I/O Input/Output 
IPCC Intergovernmental Panel on Climate Change 
IT Information Technology 
ITS Information Technology Services 
KB Kilobyte (2^10 bytes) 
KVA Kilovolt amperes (1000-volt amps). 
LAN Local Area Network 
LPAR Logical Partitioning 
LSC Large-Scale Computing 
LTD Live Test Demonstration 
MAN Metropolitan Area Network 
Mb Megabit (2^20 bits) 
Mb/s Megabit(s) per second 
MB Megabyte (2^20 bytes) 
MPI-2 Message Passing Interface (latest version) 
MTBF Mean-Time-Between-Failure 
NAG Numerical Algorithms Group 
NCAR National Center for Atmospheric Research 
NCEP NOAA’s National Centers for Environmental Prediction 

http://www.ncep.noaa.gov 
5200 Auth Road 
Camp Spring, MD 20746 

NetCDF Network Common Data Format 
NIST National Institute of Standards and Technology 
NLR National Lambda Rail 
NOAA DOC’s National Oceanic and Atmospheric Administration 

http://www.noaa.gov 
NWS National Weather Service 
OAR Office of Oceanic and Atmospheric Research 
OCCS Operational Central Computer System 
OCIO Office of the Chief Information Officer 
OMB Office of Management and Budget 
OPM Office of Personnel Management 
PB Petabyte (2^50 bytes) 
PDU power distribution units 
PFTP Program to transfer data from host to host 
PM Preventive Maintenance 
POSIX Portable Operating System Interface 



SECTION C DG1330-05-RP-1038
 

  
 

100

PSE&G Public Service Electric and Gas 
R&D Research and Development 
RAID Redundant Arrays of Inexpensive Disks 
RFI Request For Information 
RFP Request For Proposal 
RUC Rapid Update Cycle 
SAN Storage Area Network 
SGE Sun Grid Engine 
SLT System Life Throughput 
SON Statement of Need (Section C of this Procurement) 
STK Storage Technology 
TB Terabyte (2^40 bytes) 
UDUNITS Unidata’s Units Library 
UPS Uninterruptible power supplies 
WAN Wide Area Network 
WRF Weather and Research Forecast 
WRF-CHEM Weather and Research Forecast with Atmospheric Chemistry 
WRF-SI Weather and Research Forecast with Static Initialization 
WS Workstream 
 

C.13.2  Definitions 
Application Memory The maximum resident set size used by an application process 

in Mega/GigaBytes. 
Availability The availability level of a computer, component, or device is a 

percentage figure determined by dividing the operational use 
time by the difference between wallclock and null time. 

Communication Fabric The hardware component(s) supporting MPI message traffic. 
Community Supported 
Software 

Open Source Software 

Degraded Mode System operation at less than normal capability due to the loss 
of hardware or software components on that system. 

Downtime That period of time when all of an HPCS component’s 
workload cannot be accomplished due to a malfunction in the 
Contractor-maintained HPCS hardware or software, or when 
the HPCS or a component of the HPCS is released to the 
Contractor for maintenance. See Section C.6.1.1. 

HPCS A High Performance Computing System can be one large 
System or an aggregation of Subsystems.  A given 
System/Subsystem can be further described by individual 
components.  A single component may span multiple 
Subsystems. 

Job Slot The logical partition of a computational resource supporting an 
instance of a workstream (e.g. the set of processing elements 
on which an instance of a workstream is run). 



SECTION C DG1330-05-RP-1038
 

  
 

101

Null Time The period of time when the workload cannot be accomplished 
due to environmental failure at a Government furnished site, 
such as loss of electric power or cooling, or recovery from 
environmental failure. 

Operational Use Time 
 
 
 
 
 
 
 
 

The time during which equipment is available to the 
Government, exclusive of preventative maintenance time, 
remedial maintenance time, or Contractor-caused machine 
failure.  Partial credit may be given by the Government for 
equipment operating in degraded mode (for example, when a 
portion of the processors, memory, disk, etc. on a computer is 
unavailable).  The Government may declare the entire HPCS 
down even if parts of the HPCS are available. 

Physical Memory per 
Processor Core 

The size of the memory chipset in Mega/GigaBytes supporting 
a single processor core. 

Preventative 
Maintenance (PM) 

That maintenance performed by the Contractor which is 
designed to keep the equipment in proper operating condition.  
It is performed on a scheduled basis. 

Processor Core The component of the processor containing the dependently 
scheduled floating point and integer registers and arithmetic 
and load/store unit(s). 

Processor Socket The motherboard component designed to receive the 
processor. 

Remedial 
Maintenance (RM) 

That maintenance performed by the Contractor which results 
from Contractor-supplied equipment or operating software 
failure.  It is performed as required and therefore on an 
unscheduled basis. 

Suite A set of concurrent instances of a workstream and possibly, a 
number of given workstreams (see target IT architecture). 

Subsystem The set of components which accomplish a workstream suite.   
The aggregate of all Subsystems is the HPCS.  Synonym for 
Target IT Architecture. 

System Life 
Throughput (SLT) 

A measure of performance and availability delivered for all 
instances of a given workstream.  See Section C.6.1.2 for more 
information. 

Target IT Architecture The set of hardware and software components which 
accomplish a workstream suite. 

Total (Workstream)  
Throughput Time 

The wallclock time from submission of the first instance of a 
workstream component to the successful program end of the 
last instance of a workstream component. In general, multiple 
workstream types and instances may be running on a 
particular target IT architecture. The Total Throughput Time for 
a workstream is defined in the context of all concurrent loads 
for the target IT architecture. 

Workstream A single instance of end-to-end processing. 
 


